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TOWN OF HILTON HEAD ISLAND 
STREET SWEEPING SERVICES 

 
REQUEST FOR PROPOSALS 

 
The Town of Hilton Head Island is soliciting sealed proposals from qualified contractors for 
street sweeping services on Hilton Head Island, SC.  The general scope of work includes the 
provision of all labor, equipment, and other necessary resources to provide sweeping, 
vacuuming, and cleaning services for municipally-maintained streets, parking areas and various 
paved areas in the Town of Hilton Head Island.  A listing of the specific locations can be found 
in Exhibit D.  The Town will award a contract, or contracts, to the most qualified respondent(s) 
to perform these services on an as required basis for an initial period of one year with the option 
to extend the contract four additional one-year terms.      
 
The unit quantities shown in the proposal submittal sheet are estimates and are stated for 
proposal comparison purposes.  The Offeror shall provide unit costs for all of the items listed in 
the fee proposal.  These unit costs shall be the basis for contract unit prices and will be used in 
the development of future project task orders. The Town does not warrant that the actual 
quantities of work will correspond with those estimates. The Town reserves the right to increase 
or decrease any of the quantities shown without adjusting the unit contract prices by Change 
Order.   
 
The project contract documents shall be used as the primary basis for developing proposals.  All 
work will be performed in accordance with the contract documents and specifications.   
 
Sealed proposals are due by 2:00 PM on August 3, 2016.  Sealed proposals should be hand 
carried or delivered by traceable means to: 

 
Lance Sanders 

Stormwater Operations and Maintenance Technician 
Town of Hilton Head Island 

One Town Center Court 
Hilton Head Island, SC 29928 

 
All proposals must be clearly marked on the outside with the following: “RFP 2016-0012 
STREET SWEEPING SERVICES”.  Only sealed proposals received on or before the time and 
date stated above will be considered.  Proposals will be opened at 2:05 PM. The only information 
that will be made publically available at that time is the formal list of proposals received.   
 
A mandatory pre-proposal conference will be held at the Town of Hilton Head Island, South 
Carolina Town Hall at 11:00 AM on July 26, 2016 in Council Chambers.  Proposals will not be 
considered from those contractors who do not attend the mandatory pre-proposal conference.  
Project Contract Documents will be available for review at this conference.  All offerors may 
submit questions or requests for clarification in writing to Lance Sanders no later than 4:30 PM, 
July 29, 2016.  After that date, no more questions or requests will be accepted. 
 



Prior to commencement of work, the selected Contractor and any associated subcontractors will 
be required to obtain a Town of Hilton Head Island business license to operate within Town 
limits.  Proposers shall be licensed to perform the work described herein as required by Section 
40-11-10 et seq., South Carolina Code of Laws, 1976 (as amended) and Section 10-1-10 et seq., 
Code of the Town of Hilton Head Island, South Carolina, 1983 (as amended). 
 
Proposals must be signed by an official authorized to bind the offeror, and shall contain a 
statement to the effect that the proposal is firm for a period of at least 90 days from the date of 
opening. 
 
The Town reserves the right to accept or reject any or all offers received as a result of this 
request or to negotiate with all qualified offerors or to cancel in part or in its entirety this 
solicitation if it is in the best interest of the Town to do so.  The Town further reserves the right 
waive any technicalities and formalities and to delete or reduce the quantities of certain items at 
its sole discretion.   
 
This solicitation does not commit the Town to award a contract or to pay for any costs incurred 
in the preparation of your proposal or to procure or contract for any articles of goods or services. 
 
The Town Manager may terminate this contract in whole or part at any time for the convenience 
of the Town. If the contract is terminated for convenience, the Town will pay the contractor for 
costs incurred for services performed at the time of termination. 
 
The Town does not discriminate on the basis of race, color, national origin, sex, religion, age or 
disability in employment or in the provision of goods and services.  

Any offeror who qualifies for consideration under the Town’s Local Vendor Preference Program 
should include a copy of their certification form with their bid. Should you have any questions 
about this preference, please contact Tom Fultz at 843-341-4600 or log on to the Town’s 
Website at www.hiltonheadislandsc.gov.  
 
Copies of this solicitation and Contract Documents may be inspected at the Town of Hilton Head 
Island Town Hall, One Town Center Court, Hilton Head Island, SC 29928, Monday through 
Friday 8AM to 4:30PM.  Contract Documents may also be found on the Town’s website 
http://www.hiltonheadislandsc.gov/government/procurement/.  Reference is made to said 
documents for full particulars. 
 
For additional information concerning this solicitation, please contact Lance Sanders at 
lances@hiltonheadislandsc.gov or (843) 341-4773. 

http://www.hiltonheadislandsc.gov/
http://www.hiltonheadislandsc.gov/government/procurement/
mailto:lances@hiltonheadislandsc.gov
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 INSTRUCTIONS TO OFFERORS 
 
1. INTENTION:  It is intended that the Instructions to Offerors, General Conditions, Special 

Conditions, Special Provisions, and Project Limits shall cover the complete work to 
which they relate.  It is the Contractor’s responsibility to review the specifications and 
existing site conditions prior to bidding to ascertain the extent of street sweeping work. 

 
2. PROPOSED FORMS:  All proposals must be made upon the Proposed Forms hereto 

annexed, and shall state the amount proposed for each item as shown, and all proposals 
must be for materials and work called for in the specifications. 

 
3. RIGHT TO REJECT OFFERS:  The Town reserves the right to reject any or all 

proposals and to waive formalities.  No proposals will be received after the time set for 
opening proposals.  Any unauthorized conditions, limitations, or provisions attached to 
the proposal, except as provided herein, will render it informal and may cause its 
rejection.  Any Offeror may withdraw their proposal, either personally or by written 
request at any time prior to the scheduled closing time for receipt of proposals. 

 
4. QUALIFICATIONS OF CONTRACTOR  

The contractor shall perform all specified work using properly trained, skilled, bonded, and 
licensed individuals supervised by the contractor. The contractor shall be licensed and 
bonded in the State of South Carolina and shall have a minimum of five (5) years’ experience 
in this or in related fields. 

 
5. ACCEPTANCE OF PROPOSALS:  Proposals may not be revoked or withdrawn after the 

time set for the opening, but shall remain open for acceptance for a period of ninety (90) 
calendar days following that time. 

 
6. PROPOSALS:  The Proposals are to be enclosed in a sealed envelope addressed as 

follows: 
 

Lance Sanders 
Stormwater Operations and Maintenance Technician 

Town of Hilton Head Island 
One Town Center Court 

Hilton Head Island, SC  29928 
 

and marked: 
 

“RFP 2016-0012 Street Sweeping Services” 
 

Proposals must be signed by an official of your company authorized to bind the Offeror, 
and shall contain a statement that the proposal is good for a period of at least  ninety (90) 
days from the date of proposal opening. 
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PROPOSAL SELECTION CRITERIA:  
The Contract will be awarded, if it is awarded, to the Offeror with the most advantageous 
proposal.  The Town shall determine the most advantageous proposal, based on the 
following criteria: 
 
75% Fee Proposal 
25% Quality of work, experience on projects of similar scope and size, qualifications 

of key personnel, equipment to be used 
 
The Contractor shall provide the following information for evaluation: 
 
Fee 
The Contractor shall complete the line item fee schedule as provided in this document.  
All items must include a price.  If the Contractor fails to follow these instructions, the 
proposal may be deemed non-responsive.   

 
Quality of Work, Project Experience, Qualifications of Key Personnel  
The Contractor shall complete the accompanying PROPOSAL QUESTIONNAIRE 
in a manner that provides a detailed, comprehensive history of its work experience 
with similar types of projects, including:   
• All similar contracts shall be listed (with client, date, and location); 
• The contact amount for each project;  
• Reference or active contact person (name, title, organization/company, phone 

number, e-mail) for each contract (please confirm that reference contact 
information is valid and up to date); 

• Whether the Offeror involved: 
a) Maintains a permanent place of business; 
b) Has adequate plant equipment to do the work properly and expeditiously; 
c) Has suitable financial status to meet obligations incident to the work; and 
d) Has appropriate technical experience. 

 
As part of the PROPOSAL QUESTIONNAIRE, the Contractor shall provide 
information on the key personnel to be assigned to this project and attach a list 
describing the equipment proposed to use in the work.  Equipment list must include 
a complete listing of all equipment to be used under this contract and should include 
Year, Make, Model. 
 
References  
Offeror is to provide at least five (5) references on the attached reference forms. These must 
be clients for whom the company has done work within the past three years. The references 
must be those for whom the Offeror has provided Street Cleaning Services of a similar size 
and scope. 
 

7. INTERPRETATION OF PLANS AND SPECIFICATIONS:  If any person 
contemplating submitting a proposal for the proposed contract is in doubt as to the true 
meaning of any part of the plans, specifications, or other proposed contract documents, he 
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may submit to Lance Sanders a written request no later than 4:30 PM July 29, 2016 for 
an interpretation thereof.  The person submitting the request will be responsible for its 
prompt delivery.  Any interpretation of the proposed documents will be made only by 
Addendum duly issued, and a copy of such Addendum will be mailed or delivered to 
each person receiving a set of such documents. 

 
8. ESTIMATED QUANTITIES  

Quantities listed in the contract bid form are estimates only. They are intended for the 
purpose of bid evaluation only and does not guarantee the amount of work to be awarded 
to the successful Offerors. The Town reserves the right to add or subtract quantities as 
deemed necessary without affecting the remaining unit prices. The Town does not 
guaranty the accuracy or completeness of any of the quantities listed. The Offeror shall 
bid accurate and reasonable prices for the work described for each bid item and each unit 
price submitted shall include all incidental costs necessary to complete the work 
described herein, including all materials, labor, supervision, appurtenances, disposal, and 
other incidental costs necessary to complete the work item. 

 
9. OFFEROR’S UNDERSTANDING:  Offerors should visit the work site(s) to ascertain by 

inspection pertinent local conditions such as location, character and accessibility of the 
streets identified in the scope of work including existing surface conditions in the work 
area, availability of facilities, location and character of existing work within or adjacent 
thereto, and the difficulties and restrictions attending the performance of this contract.   
The successful Offeror shall in no way be relieved of any obligation due under the 
executed contract by the failure to examine any form of legal instrument or to visit the 
site.  

 
10. MODIFICATIONS OF QUANTITIES:  The Town reserves the right to add or subtract 

quantities as deemed necessary without affecting the remaining unit prices. If the selected 
proposal exceeds the money available for the work, the Town may delete enough of the 
work to bring the cost within the available funds.  The Town reserves the right to delete 
whichever items or portions of items it considers to be in the best interest of the Town. 

 
11. CONTRACT TERM  

The initial period of the contract shall be from contract award (estimated to be 
approximately August 15, 2016) through June 30, 2017. The Town retains the right to 
extend the contract for four (4) additional one-year periods, through June 30, 2021.  

 
12. GENERAL CONDITIONS:  The Final Contract Documents will include the "Standard 

General Conditions of the Construction Contract" EJCDC C-700 (2007 Edition) prepared 
by the National Society of Professional Engineers and amended by the Town of Hilton 
Head Island – Exhibit A. 

13. CONTRACTOR'S AND SUB-CONTRACTOR'S INSURANCE:  
The Contractor shall not commence work under this agreement until he has obtained all 
the insurance required under this paragraph and such insurance has been approved by the 
Town, nor shall the Contract allow any Sub-contractor to commence work on his 



Street Sweeping Services   Instructions for Offerors 
 

subcontract until the insurance required of the Sub-contractor has been so obtained and 
accepted. 
 
a) Employer's Liability Insurance: The Contractor shall take out and maintain during 
the life of the contract the South Carolina statutory Workmen's Compensation and 
Employer's Liability Insurance for all of his employees to be engaged in work on the 
project under the contract and, in case any such work is sublet, the Contractor should 
require the Sub-contractor similarly to provide Workmen's Compensation and Employer's 
Liability Insurance for all the latter's employees to be engaged in such work. 

 
b) General Liability, Bodily Injury and Property Damage Liability Insurance:  The 
Contractor shall take out and maintain during the life of the contract a General Liability 
Insurance policy for an amount not less than One Million dollars ($1,000,000.00.) The 
policy shall include the Bodily Injury Liability and Property Damage Liability Insurance 
to protect him and any Sub-contractor performing work covered by the contract from 
claims for damages for personal injury, including accidental death, as well as from claims 
for property damage, which may arise from operations under the contract, whether such 
operations be by himself or by a Sub-contractor or by anyone directly or indirectly 
employed by either of them and the amount of such insurance should be not less than: 

 
Bodily Injury Liability Insurance, in an amount not less than $1,000,000.00 for injuries, 
including wrongful death to any one person, and subject to the same limit for each person 
in an amount not less than $500,000.00 on account of one accident. 
 
Property Damage Insurance in an amount not less than $350,000.00 for damages on 
account of any one accident, and in an amount not less than $1,000,000.00 for damages 
on account of al accidents.  

 
c)  Builder's Risk Insurance (Fire and Extended Coverage):  The Contractor shall 
have adequate fire and standard extended coverage, with a company or companies 
acceptable to the Town, in force on the project. 

 
The provisions with respect to Builder's Risk Insurance shall in no way relieve the 
Contractor of his obligation of completing the work covered by the Contract. 

 
d) Proof of Carriage of Insurance:  Prior to commencing work hereunder, 
Contractor, at his expense, shall furnish a current insurance certificate showing the 
certificate holder as Town of Hilton Head Island, One Town Center Court, Hilton 
Head Island, SC  29928, Attention: Lance Sanders, and with a special notation naming 
The Town of Hilton Head Island as an additional insured on the liability coverage. The 
Contractor shall furnish the Town with certificates showing the type, amount, class of 
operations, effective dates and date of expiration of policies.  Such certificates shall 
contain a clause to the effect that the policy shall not be canceled or reduced, restricted, 
or limited until thirty (30) days after the Town has received written notice, as evidenced 
by return receipt of registered or certified letter.  Certificates of Insurance shall contain 
transcript from the proper office of the insurer, the location, and the operations to which 
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the insurance applies, the expiration date, and the above mentioned notice of cancellation 
clause. 
 
Contractor shall either: 
 

(a) require each of his sub-contractors to procure and maintain during the life of 
his subcontract, Sub-contractor Comprehensive General Liability, Automobile 
Liability and Property Damage Liability Insurance of the type and in the same 
amounts as specified in this contract; or 

 (b) insure the activities of his sub-contractors in his own policy. 
 
Certificates of Insurance must be filed at time of proposal opening through the Town on 
form provided in specifications or on AIA Document G705, November, 1978 Edition by 
an insurer authorized to do business in the State of South Carolina by the South Carolina 
Insurance Commission.  All blanks and questions on Certification must be filled out 
completely.  Incomplete or inadequate Certificate will be returned to Contractor as 
unsatisfactory and commencement of his work will be delayed until satisfactory 
Certificate is submitted.  Such delay will not warrant extension of contract time. 
 

14. LAWS AND REGULATIONS:  The Contractor shall comply with District, County, State 
and Federal laws applicable to the work. 

 
15. SAFETY AND HEALTH REGULATIONS:  The Contractor shall comply with the 

Department of Labor Safety and Health Regulations for Construction promulgated under 
the Occupational Safety and Health Act of 1970 (PL 91-596) and under Section 107 of 
the Contract Work and Safety Standards Act (PL 91-54).  The regulations are 
administered by the Department of Labor and the Contractor shall allow access to project 
to personnel from that Department.  
 

16. TERMINATION OF CONTRACT:  If the Town is made to stop construction of the work 
because of an order from a Court or State Department, the contract may be terminated.  
Payment will be made for work completed and a pro-ration of the work underway, and 
for the overhead and profit of the completed work and work underway.  Payment will not 
be made for anticipated profit and overhead on work not completed or underway. 
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TOWN OF HILTON HEAD ISLAND 
PROPOSAL for CONSTRUCTION PROJECT 

 
Street Sweeping Services 

 
 

NOTE:  In order for the Proposal to be considered, it is necessary for an authorized individual of 
the firm, and on behalf of the firm, to furnish the information requested below. 
 
 
Date Prepared:              
 
Submitted To:  Town of Hilton Head Island, ATTN:  Engineering Division, One Town Center 
Court, Hilton Head Island, SC  29928. 
 
Submitted By: 
 
              
(Complete Firm Name: Must be the same as the name that will appear on Proposals) 
 
              
 (Complete Street Address and Suite Number, if applicable) 
 
              
 (P. O. Box Number, if applicable) (Zip Code for P. O. Box Number) 
 
              
 (City) (County) (State) (Zip Code for Street Address) 
 
Telephone Number: (______)      
 
Fax Number: (______)       
 
Web Site Address:                
 
E-mail Address:               
 
Federal Employer Identification Number:          
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PROPOSAL QUESTIONNAIRE 
 

1. Indicate below the experience of the Key Personnel to be assigned to this project; these are 
the Officer in Charge/Owner, Project Manager, the Job Superintendent or Construction 
Manager.  Please specify if one person will fulfill more than one key role.   
 

Position on this Project Individual's Name Years Employed 
By The Firm 

Total Years of  
Experience 

Owner / Officer in Charge     

    

Superintendent / Point of 
Contact 

   

    

Driver(s)    

    

    

 
 

2. Provide a list of Sub-Contractors intended to be used on this project.  The Town is aware the 
sub-contractors may change.  Please acknowledge that all sub-contractors used on the project 
must be approved by the Town.   

 
Project Sub-Contractors 

Company Name Trade / 
Specialty Office Location 

Years in 
Business 
under this 

name 

Number of 
Projects 
worked 
together 
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3. List all similar street sweeping contracts within the past 5 years, as a Prime Contractor only: 
 

Contract Owner - Name, 
Phone Number, and E-

mail 
Contract Amount Contract Date Description of Contract  

1.) 
 
 
 
 
 
 

   

2.) 
 
 
 
 
 
 
 

   

3.) 
 
 
 
 
 
 
 

   

4.) 
 
 
 
 
 
 
 

   

 
5.) 
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6.) 
 
 
 
 
 
 

   

 
7.) 
 
 
 
 
 
 
 

   

 
8.) 
 
 
 
 
 
 

   

 
 
9.) 
 
 
 
 
 
 

   

 
10.) 
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4. How many years has the firm been in business under the present name?      
5. How is the firm presently organized? (i.e. Corporation, Company, Partnership, Sole  

Proprietorship, etc.             
6. Date of  Organization:            
7. Organized under the Laws of which State?          
8. Date Commenced Business:            
9. If the firm is a corporation, is it registered with the Secretary of State, to do business in South 

Carolina?  _______(Y/N).  If yes, give date of Certificate of Existence or Authority. 
              
 
10. If the firm is a corporation not organized under the laws of South Carolina, provide the 

complete name and address of its Registered Agent in South Carolina. 
              
              
 
11. List the present officers of the firm and their titles: 
              
              
 
12. Is the firm licensed with South Carolina Licensing Board for Contractors?  If so, what is the 

limitation group and classifications?  ___________________________ 
 
13. Has any officer or partner of the firm ever been an officer or partner of some other firm that 

failed to complete a contract?  _______ (Y/N).  If yes, give name of individual, other firm, 
and name of owner of project, location, type of project, and the reason for the failure to 
complete such project.   

              
              
 
14. Has the firm, its parent or subsidiary, including owners, corporate officers or stockholders, 

either collectively or individually, ever been suspended, disqualified, or debarred form doing 
business with any Municipality, State or the Federal Government?  ______(Y/N).    If yes, 
provide complete details, including the agency and relevant circumstance - when, where and 
why. 
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15. Have you or any officer, partner, or employee(s) of the firm been suspended, disqualified, or 
debarred from doing business by South Carolina, or any other State or the Federal 
Government?  __________ (Y/N).   If yes, provide complete details, including the agency 
and relevant circumstance - when, where and why. 

              
              
 
16. Have you or any of the individuals or entities referred to above, in the past six years, been 

indicted, pled guilty, pled nolo contendere, or been convicted of any antitrust violation for 
any act prohibited by State or Federal law committed in any jurisdiction in the United States 
involving fraud, collusion, conspiracy with respect to bidding on public contracts?  
____________(Y/N).    If yes, give complete details. 

              
              
 
17. Have you or any of the individuals or entities referred to above, in the past six years, been 

indicted, pled guilty, pled nolo contendere, or been convicted of embezzlement, theft, 
forgery, bribery, receiving stolen property, or any other offense indicating a lack of business 
integrity, or business honesty which seriously and directly affects the question of present 
responsibility as a contractor in any jurisdiction in the United States?  __________(Y/N).    If 
yes, give complete details. 

              
              
 
18. Are you under the protection of any Bankruptcy Court, or does the firm have pending any 

Petition in any Bankruptcy Court, or has there been an assignment for the benefit of any 
creditors?  __________ (Y/N).  If yes, give complete details. 

              
              
 
19. Has the firm, its subsidiaries, affiliates or parent companies ever defaulted on a contract with 

any Local, State or Federal Government?  ________ (Y/N).   If yes, give complete details. 
              
              
 
20. List any Officers, Directors, Bid Estimators and any other individual(s) and their position, 

which are authorized to submit bids on behalf of the firm. 
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21. List the firm's subsidiaries, affiliates and parent companies. 
              
              
 
22. Provide the names of the individuals or companies which have a financial interest of at least 

five (5%) percent in the firm, and reflect the amount of that interest of each.  If another 
company owns the firm, list its officers and directors. 

              
              
 

 
23. Name of Surety Company:            
Surety Address:              
Agency Name:              
Agency Address:              
City:          State:      Zip Code:      
Agency Phone Number:  (__________)           
 
24. All equipment to be used on this contract must be listed.  Presently owned or leased 
sweeping/cleaning equipment that will be used if awarded contract:  
 

SWEEPER TYPE YEAR MAKE MODEL CUBIC YARD 
CAPACITY 
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25. The individuals listed below are authorized to approve, sign and/or execute on the firm’s 
behalf, the following documents: 
 
Document Code Nos.:   1 - Organization's Statement of Experience and Equipment. 
                                        2 - Bid Proposals, Contracts and Bonds. 
                                        3 - Change Order(s)/Supplemental Agreement(s) 
                                        4 - Force Account Agreement(s) 
 

 
NAME TITLE DOCUMENT 

CODE NO. 
   

   

   

   

   

 
If any changes are made to this list after the preparation date of this Proposal Questionnaire, it 
SHALL be the sole responsibility of the Contractor to submit an original Certified document 
advising of such changes to the office to which this Proposal Questionnaire was submitted. 
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AFFIDAVIT 
 
 

______________________________ BEING DULY SWORN DEPOSES AND SAYS 
THAT HE/SHE IS AUTHORIZED TO EXECUTE THIS AFFIDAVIT FOR AND ON 
BEHALF OF THE APPLICANT FIRM, AND THE ANSWERS TO THE FOREGOING 
QUESTIONS AND ALL STATEMENTS HEREIN CONTAINED ARE TRUE AND 
CORRECT TO THE BEST OF HIS/HER KNOWLDEDGE. 
 
 
 
Sworn and subscribed to before   ______________________________ 
me on this ______ day of    (Name of Applicant) 

__________________, ________   ______________________________ 
(Authorized Signature) 

___________________________   ______________________________ 
(Notary Public)     (Print or Type Name) 
(Not an Officer of the firm) 
       ______________________________ 
       (Title) 
 
 
 
 
 
 
        AFFIX 
             CORPORATE 
         SEAL 
        HERE 
 
 
 
 
 
NOTICE: THE TOWN MUST BE NOTIFIED OF ANY SIGNIFCANT CHANGE IN THE 
INFORMATION FURNISHED IN THIS QUESTIONNAIRE WITHIN FIFTEEN (15) DAYS 
OF THE OCCURRENCE OF SUCH CHANGE. 
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PROPOSAL DOCUMENTS 
 
The Contractor shall complete all of the Proposal Documents included as part of this section.  
All Proposal Documents shall be part of the Proposal and shall include the following: 

 
• Proposal Transmittal 

 
• Exhibit C – Unit Price Schedule 

 
• Certificate of License 

 
• Certificate of Insurance 

 
• Collusion Statement and Professional Liability/Performance Statement 

 
• References 
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PROPOSAL TRANSMITTAL 
 
 
TO:   Town of Hilton Head Island, South Carolina 
 
ATTENTION: Lance Sanders, Operations and Maintenance Technician  
 
PROJECT:  Street Sweeping Services 
 
DATE:  __________________________________ 
 
FROM:  __________________________________  (Company Name) 
 
   __________________________________  (Address) 
 
   __________________________________ 
 
   __________________________________  (Telephone No.) 
 
 
 Having carefully examined the maps, specifications and documents contained within this 
solicitation, dated ______________________, and also having carefully inspected the work site, 
the undersigned hereby agrees to furnish all necessary materials, equipment and labor required, 
as well as all other things necessary for the complete execution of all work which is issued 
pursuant to this contract.  The sum total of all costs reflected in Schedule of Values, Exhibit C, 
covered by and in conformity with the aforesaid plans, specifications and contract documents is 
$   . 
 
 
BY:   _________________________ DATE:      
 
TITLE:  _________________________ 
 
WITNESS:  _________________________ 
 
 

         (CORPORATE SEAL) 
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EXHIBIT C – UNIT PRICE SCHEDULE 
 

Street Sweeping Services - Total Unit Price Schedule 
 

THESE QUANTITIES ARE FOR PROPOSAL PURPOSES ONLY! 
 

The following is an itemized list of the proposed elements covered in this contract.  See Exhibit 
D for a map of the following roadways.  This list of estimated quantities is provided to obtain 

competitive proposal pricing.   
 

The undersigned, having carefully examined the conditions affecting the work, specifications 
and contract requirements do hereby offer to furnish all labor, equipment, materials, and disposal 
necessary for satisfactorily providing Street Cleaning Services, for the following consideration: 

 
*** UNIT PRICE SCHEDULE *** 

Item ROADS Qty. Unit Cost 
1 Karl Bowers Bridge (inner and outer shoulders) 1.71 MILES   
2 Wilton Graves Bridge (inner and outer shoulders) 2.18 MILES   
3 Charles Fraser Bridge (outer shoulders) 1.34 MILES   
4 William Hilton Parkway (curbed sections only) 7.32 MILES   
5 Cross Island Parkway (curbed sections only, including all on and off ramps) 4.60 MILES   
6 Coligny Circle (inner curb) 0.20 MILES   
7 Pope Avenue (curbed sections only) 0.43 MILES   
8 Sea Pines Circle (inner curb) 0.17 MILES   
9 Palmetto Bay Rd. (curbed sections and medians) 1.04 MILES   

10 Dunnagan’s Alley (Arrow Rd. to Wexford Drive) 1.00 MILES   
11 Arrow Road (WHP to Target Rd. including roundaobut) 0.41 MILES   
12 Target Road 0.15 MILES   
13 Mathews Dr. (curbed sections only, including 3 roundabouts) 1.61 MILES   
14 North Main Street (Hospital Blvd. to Whooping Crane Way) 1.05 MILES   
15 Beach City Road (WHP to Mathews Drive) 1.06 MILES   
16 Indigo Run Drive (WHP to roundabout, including roundabout) 1.20 MILES   
17 Leg O'Mutton Road (Indigo Run Drive to Gardner Drive) 0.49 MILES   
18 Castnet Drive (Singleton Beach Rd. to Burkes Beach Rd.) 0.75 MILES   
19 Hickory Lane 0.28 MILES   
20 Myrtle Lane 0.27 MILES   
21 Firethorn Lane 0.15 MILES   
22 Helmsman Way 1.20 MILES   
23 Lagoon Road (Pope Avenue to Avocet Road) 0.25 MILES   
24 Avocet Road 0.23 MILES   
25 Nassau Street 0.30 MILES   
26 Thompson Street (curbed sections and center gutter) 0.10 MILES   
27 Mingo Way (center gutter) 0.10 MILES   
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28 Electric Avenue (center gutter) 0.45 MILES   
29 Power Avenue (center gutter) 0.10 MILES   
30 Gumtree Road 0.26 MILES   
31 Queen's Way (Fresh Market Shoppes side) 0.11 MILES    

  TOTAL   
*** END UNIT PRICE SCHEDULE *** 

This is the TOTAL UNIT COST PROPOSAL for furnishing and installing all labor, equipment, 
materials and disposal associated with the Sreet Sweeping services as indicated by the Contract Document. 

  



Street Sweeping Services     
  

CERTIFICATE OF LICENSE 
 
 This is to certify that            
has complied with the requirements of Section 40-11-10 et seq, of the South Carolina Code of 
Laws, 1976 (as amended) and Section 10-1-10 et seq, of the Code of the Town of Hilton Head 
Island, South Carolina, 1983 (as amended). 
 
 
 
State of S.C. Contractor's License No. (if applicable)      
 
State of S.C. Offeror's License No. (if applicable)       
 
Town of Hilton Head Island Business License No.       
 
By:        Date:     
 
Title:           
 
 
 
Notes:  

1. Contact the Business Office of the Town of Hilton Head Island, South Carolina to obtain 
a Town Business License. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Street Sweeping Services  Certificate of Insurance 

CERTIFICATE OF INSURANCE 
SPECIMEN 

ENDORSEMENT - CASUALTY 
 
Attached to and forming part of the Policy Number      of the  
 
            
    (Name of Insurance Company) 
 
Insurance Company, issues at its         
       (City) 
_________________________________, Agency. 
             (State) 
Date of Endorsement           
 
In consideration of the premium for which the policy is written and proper rate adjustment when 
applicable, the Insurance Company agrees as follows: 
 
Item (1)  This policy shall not be cancelled, changed (which includes renewal), allow to lapse, or 
allowed to expire until thirty days after the Town of Hilton Head Island, SC,  Town Manager, 
One Town Center Court Hilton Head Island, SC  29928 has received written notice thereof as 
evidenced by return receipt of registered letter or until such time as other valid and effective 
insurance coverage acceptable in every respect to the Town of Hilton Head Island, SC, and 
providing equal protection called for in the policy shown below shall have received, accepted, 
and acknowledged by the Town of Hilton Head Island, SC.  It is also agreed that the said notice 
shall be valid only as to such improvements or projects as shall have been designated by number 
is said notice, and that as to any improvement or project not designated by number in said notice, 
coverage shall be continued in full force and effect. 
 
The foregoing insurance provisions have been incorporated into by the reference and are hereby 
made a part of insurance policy number     , this     day of 
    , 2016. 
 
 
_______________________________________________________________ 
    (Name of Company) 
 
 
_______________________________________________________________ 

(Signature of Authorized Representative) 



Street Sweeping Services  Collusion Statement & Professional Liability/ 
  Performance Statement 

COLLUSION STATEMENT 
AND 

PROFESSIONAL LIABILITY/PERFORMANCE STATEMENT 
 
 This proposal is submitted for use in connection with and in response to              .                                                       
This is to certify to the best of my knowledge and belief that the cost and pricing data 
summarized herein are complete, current and accurate as of      and 
that a financial management capability exists to fully and accurately account for the financial 
transactions under this project.  I further certify that this proposal is made without prior 
understanding, agreement, or connection with any corporation, firm or person submitting a 
proposal for the same materials, supplies or equipment and is in all respects fair and without 
collusion or fraud.  I agree to abide by all conditions of this proposal and certify that I am 
authorized to sign this proposal for the offeror. 
 
 I certify that our company has/has not been involved in any litigation within the past five 
(5) years regarding professional liability or performance.  (If there has been litigation, attach an 
explanation). 
 
 Has a federal agency or a federally certified state or local agency performed any review 
of your accounts, records, or contracts in connection with any grant or contract within any grant 
or contract within the past twelve months?   Yes     No  
 If "yes," give name, address, and telephone number of reviewing office on an attached 
statement. 
 
 
               
Date of Execution    Signature of Proposer 
 

        
Title of Proposer 

 
        
Company Name 

 
         
Address 

 
        
City/State/Zip Code 

 
              

Telephone Number 
 
 
 



Street Sweeping Services  References 
 

REFERENCES 
 
 
Name of Firm:             
 
Age of Business:      
 
References should be companies or agencies that have contracted with the Offeror within the last 
three years for similar work.  At least three references are required.   
 
 

REFERENCE 1 
 
 Name:             
 
 Address:             
 
               
 
 Telephone Number:     E-mail:       
 
 Contract:              
  
 Project Manager:       
 
 Description of Contract:            
 

             
 
 

 Amount of Contract: $      
 



Street Sweeping Services  References 
 

REFERENCE 2 
 
 Name:             
 
 Address:             
 
               
 
 Telephone Number:     E-mail:       
 
 Contract:              
  
 Project Manager:       
 
 Description of Contract:            
 

             
 

 Amount of Contract: $      
 

REFERENCE 3 
 
 Name:             
 
 Address:             
 
               
 
 Telephone Number:     E-mail:       
 
 Contract:              
 
 Project Manager:       
 
 Description of Contract:            
 

             
 
 

 Amount of Contract: $      



Street Sweeping Services  References 
 

 

REFERENCE 4 
 
 Name:             
 
 Address:             
 
               
 
 Telephone Number:     E-mail:       
 
 Contract:              
 
 Project Manager:       
 
 Description of Contract:            
 

             
 

 Amount of Contract: $      
 

REFERENCE 5 
 
 Name:             
 
 Address:             
 
               
 
 Telephone Number:     E-mail:       
 
 Contract:              
 
 Project Manager:       
 
 Description of Contract:            
 

             
 

 Amount of Contract: $      
 



MASTER CONTRACT INSURANCE REQUIRED 
 
STATE OF SOUTH CAROLINA  ) 
      )  SAMPLE AGREEMENT 
COUNTY OF BEAUFORT   ) 
 
 

THIS AGREEMENT is made this <<Date>> between <<Company Name>> ( hereinafter called 
“Contractor") and the Town of Hilton Head Island (hereinafter called "Town"), a municipal corporation 
organized and existing under the laws of the State of South Carolina. 

 
WHEREAS, the Town has a requirement to <<list service or supply>>; 
 
WHEREAS, the Town and the Contractor desire to enter into an Agreement wherein the 

Contractor shall provide such services as set forth herein below. 
 
NOW, THEREFORE, for and in consideration of the mutual promises, undertakings and 

covenants set forth herein, the receipt and sufficiency of which is acknowledged and affirmed by the 
Town and the Contractor, the parties hereto agree as follows: 

 
1. The Contractor shall <<list task or services to be provided>>. 

 
2. The total cost of this contract shall not exceed <<List total cost>>. 
 
3. The term of this Agreement shall be from the date of execution to <<date>>. 

 
4. The contractor is required to maintain appropriate levels of insurance for both workers 

compensation coverage and for auto liability.  The Contractor is required to maintain One 
Million dollars of general liability insurance.  The contractor must provide the Town with 
a Certificate of Workers Compensation and general liability coverage that names the 
Town as an additional insured.  The contractor is required to immediately contact the 
Town should any change to these policies occur during the course of the performance of 
this contract. Failure to maintain these policies is grounds for termination. 

 
5. The Town Manager may terminate this contract in whole or in part at any time for the 

convenience of the Town. If the contract is terminated for the convenience, the Town will 
pay the contractor for costs incurred to that date of termination. 

 
6. Should any part of this Agreement be rendered void, invalid, or unenforceable by any 

court of law, such a determination shall not render void, invalid, or unenforceable any 
other part of this Agreement. 

 
7. This Agreement has been made and entered into in the State of South Carolina, and the 

laws of South Carolina shall govern the validity and interpretation of this Agreement in 
the performance due hereunder. 

 
8. This Agreement may not be modified unless such modification is in writing and signed 

by both parties. 
 
9. The Contractor may not assign this contract without the prior written approval of the 

Town. 
 



10. The Contractor shall defend, indemnify, and hold harmless the Town, its officers, 
directors, agents, and employees from and against any and all actions, costs, claims, 
losses, expenses, and/or damages, including attorney’s fees, whether incurred prior to the 
institution of litigation, during litigation, or on appeal arising out of or resulting from the 
conduct of any activity hereby authorized or the performance of any requirement imposed 
pursuant by this Agreement, however caused or occasioned, unless caused by the willful 
misconduct or gross negligence of the Town. 

 
11. The parties hereto intend that no master/servant, employer/employee, or principal/agent 

relationship will be created by this Agreement. Nothing contained herein creates any 
relationship between the Town and the Contractor other than that which is expressly 
stated herein.  The Town is interested only in the results to be achieved under this 
Agreement, and the conduct and control of the agents and employees of the Contractor 
and the methods utilized by the Contractor in fulfilling its obligations hereunder shall lie 
solely and exclusively with the Contractor and its agents and employees shall not be 
considered agents or employees of the Town for any purpose. No person employed by the 
Contractor shall have any benefits, status, or right of employment with the Town. 
 

12. The Contractor, by signing this Contract, hereby certifies that Contractor shall comply 
with all applicable requirements of the South Carolina Illegal Immigration Reform Act, 
S.C. Code Ann.  §41-8-10 (2007) et seq., (the "Act"), and that Contractor covenants and 
agrees as follows: 
 
12.1.  Contractor shall not knowingly or intentionally employ any unauthorized alien and, 
unless excluded from coverage of the "Act", shall verify the work authorization of newly 
hired employees performing work under the contract by either: 

 
(a)  registering and participating in the Federal Work Authorization Program (E-
verify) and verifying the work authorization of every new hired employee within 
five (5) business days after employing employee; or 
 
(b)  employing only workers who, at the time of said employment: 

 
 1.  possess a valid South Carolina driver's license or identification card; or 
 
 2.  are eligible to obtain a South Carolina driver's license or identification card by 
providing proof of name, social security number and date and place of birth; or 
 
 3.  possess a valid driver's license or identification card from another state 

deemed by the Executive Director Department of Motor Vehicles to have requirements 
at least as strict as those in South Carolina. 

 
Contractor may choose either option 12.1 (a) or option 12.1 (b) but acknowledges that 
Contractor cannot use both. 
 
12.2.  Contractor agrees to provide to the Town all documentation requested by it to 
establish either: 
 

(a)  the applicability of the South Carolina Illegal Immigration Reform Act to 
Contractor; or 
 
(b)  compliance with the South Carolina Illegal Immigration Reform Act by 
Contractor. 

 



12.3.  Contractor agrees to include in any contracts with its sub-contractors language 
requiring its sub-contractors to: 
 

(a)  comply with the applicable requirements of Title 8, Chapter 14 of the South 
Carolina Code of Laws; and 
 
(b)  include in their contracts with the sub-subcontractors language requiring the 
sub-subcontractors to comply with the applicable requirements of Title 8, Chapter 
14 of the South Carolina Code of Laws. 
 

12.4.  Contractor acknowledges and agrees that it shall comply with requirements of the 
Immigration Reform and Control Act of 1986 including the non-discrimination 
provisions thereof, and shall complete all required I-9 documentation for all workers 
employed by it. 
 
12.5.  Contractor certifies it shall comply with all state, federal, and local laws, rules, 
regulations and orders applicable to it in performance of work under the contract.  
 
IN WITNESS WHEREOF, the parties hereto have affixed their signatures hereto the date 
first written hereinabove. 

 
WITNESSES:                                         << CONTRACTOR’S FULL NAME>> 
 
 
___________________________ By: __________________________________ 
             
___________________________ Its:___________________________________  
 
 
WITNESSES: TOWN OF HILTON HEAD ISLAND 
 
 
___________________________ By:     ________ 
   Gregory D. DeLoach, Esq.,   
                                                       Its:  Assistant Town Manager 



MASTER CONTRACTOR  
AFFIDAVIT  

 
CONTRACTOR AFFIDAVIT 

SOUTH CAROLINA ILLEGAL IMMIGRATION REFORM ACT 
 

In accordance with the requirements of the South Carolina Illegal Immigration Reform Act, 
______________________________ ("Contractor") hereby certifies that it is currently in 
compliance with the requirements of Title 8, Chapter 14 of the South Carolina Code Annotated 
and will remain in compliance with such requirements throughout the term of its contract with 
the Town of Hilton Head Island, South Carolina 

 
The Contractor hereby acknowledges that in order to comply with requirements of S. C. Code 
Annotated Section 8-14-20(B), it will: 
 
(1)  Register and participate in the federal work authorization program (E-verify) to verify the 
employment authorization of all new employees; and require agreement from its subcontractors, 
and through the subcontractors, the sub-subcontractors, to register and participate in the federal 
verification employment authorization of all new employees. 

 
OR 
 
(2)  Employ only workers who: 
 

(a)  Possess a valid South Carolina driver's license or identification card issued by the South 
 Carolina Department of Motor Vehicles; or 
 
(b) Are eligible to obtain a South Carolina driver's license or identification card in that 
 they meet the requirements set forth in S. C. Code Annotated Sections 56-1-40 
 through 56-1-90; or 
 
(c) Possess a valid driver's license or identification card from another state where the 
 license requirements are at least as strict as those in South Carolina, as determined by 
 the South Carolina Department of Motor Vehicles.   . 

 
The Contractor agrees to provide to the Town of Hilton Head Island upon request any 
documentation required to establish the applicability of the South Carolina Illegal Immigration 
Reform Act to the contractor, subcontractor or sub-subcontractor.  The Contractor further agrees 
that it will, upon request, provide the Town of Hilton Head Island with any documentation 
required to establish that the contractor and any subcontractors or sub-subcontractors are in 
compliance with the requirements of Title 8, Chapter 14 of the S. C. Code Annotated. 
 
 
Date: _______________________  By: ____________________________________ 
       Contractor 
 
      Title: _____________________________________ 
 



Construction 
 
By signing its bid or proposal, Contractor certifies that it will comply with the applicable 
requirements of Title 8, Chapter 14 of the South Carolina Code of Laws and agrees to provide to 
the Town of Hilton Head Island upon request any documentation required to establish either: (a) 
that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-
subcontractors; or (b) that Contractor and its subcontractors or sub-subcontractors are in 
compliance with Title 8, Chapter 14.  Pursuant to Section 8-14-60, "A person who knowingly 
makes or files any false, fictitious, or fraudulent document, statement, or report pursuant to this 
chapter is guilty of a felony, and, upon conviction, must be fined within the discretion of the 
court or imprisoned for not more than five years, or both."  Contractor agrees to include in any 
contracts with its subcontractors language requiring its subcontractors to (a) comply with the 
applicable requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-
subcontractors language requiring the sub-subcontractors to comply with the applicable 
requirements of Title 8, Chapter 14. 
 
 
Non-Construction 
 
By signing your offer, you certify that you will comply with the applicable requirements of Title 
8, Chapter 14 of the South Carolina Code of Laws and agree to provide to the Town of Hilton 
Head Island upon request any documentation required to establish either: (a) that Title 8, Chapter 
14 is inapplicable to you and your subcontractors or sub-subcontractors; or (b) that you and your 
subcontractors or sub-subcontractors are in compliance with Title 8, Chapter 14.  Pursuant to 
Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent 
document, statement,. or report pursuant to this chapter is guilty of a felony, and, upon 
conviction, must be fined within the discretion of the court or imprisoned for not more than five 
years, or both."  You agree to include in any contracts with your subcontractors language 
requiring your subcontractors to (a) comply with the applicable requirements of Title 8, Chapter 
14, and (b) include in their contracts with the sub-subcontractors language requiring the sub-
subcontractors to comply with the applicable requirements of Title 8, Chapter 14. 
 
 



CONTRACTOR ADDENDUM FOR I-9 CERTIFICATION 
 
 
 
STATE OF SOUTH CAROLINA   ) ADDENDUM TO CONTRACT BETWEEN 
      ) TOWN OF HILTON HEAD ISLAND AND 
COUNTY OF BEAUFORT   ) ___________________________________ 

 
 

CONTRACTOR'S CERTIFICATION OF COMPLIANCE WITH THE  
SOUTH CAROLINA ILLEGAL IMMIGRATION REFORM ACT 

 
 Contractor, by signing below, hereby certifies that Contractor shall comply with all 

applicable requirements of the South Carolina Illegal Immigration Reform Act, S.C. Code Ann.  

§41-8-10 (2007) et seq., (the "Act"), and that Contractor covenants and agrees as follows:   

 1.  Contractor shall not knowingly or intentionally employ any unauthorized alien and, 

unless excluded from coverage of the "Act", shall verify the work authorization of all new hirers 

performing work under the Contract by either: 

    (a)  registering and participating in the Federal Work Authorization Program (E-verify) 

and verifying the work authorization of every new yearly hired employee within five (5) business 

days after employing employee; or 

    (b)  employing only workers who, at the time of said employment: 

  I.  possess a valid South Carolina driver's license or identification card; or 

II.  are eligible to obtain a South Carolina driver's license or identification card by 

providing proof of name, social security number and date and place of birth; or 

III.  possess a valid driver's license or identification card from another state 

deemed by the Executive Director Department of Motor Vehicles to have 

requirements at least as strict as those in South Carolina. 

Contractor may choose either option 1 (a) or option 1(b) but acknowledges that Contractor 

cannot use both. 

 2.  Contractor agrees to provide to the Town all documentation requested by it to 



establish either: 

    (a)  the applicability of the South Carolina Illegal Immigration Reform Act to 

Contractor; or 

    (b)  compliance with the South Carolina Illegal Immigration Reform Act by Contractor. 

 3.  Contractor agrees to include in any contracts with its subcontractors language 

requiring its subcontractors to: 

    (a)  comply with the applicable requirements of Title 8, Chapter 14 of the South 

Carolina Code of Laws; and 

    (b)  include in their contracts with the sub-subcontractors language requiring the sub-

subcontractors to comply with the applicable requirements of Title 8, Chapter 14. 

 4.  Contractor acknowledges and agrees that it shall comply with requirements of the 

Immigration Reform and Control Act of 1986 including the non-discrimination provisions 

thereof, and shall complete all required 1-9 documentation for all workers employed by it. 

 5.  Contractor certifies it shall comply with all state, federal, and local laws, rules, 

regulations and orders applicable to it in performance of work under the Contract and that the 

indemnification provisions of Paragraph ___ of the Contract apply to this Addendum. 

 IN WITNESS WHEREOF, the parties hereto have executed or caused to be executed 

by their duly authorized officials this Addendum in duplicate, on this _____ day of, 20___. 

ATTEST:      CONTRACTOR: 
 
_________________________________ By:  ____________________________________  
 
      Its: _____________________________________ 
 
ATTEST:     TOWN OF HILTON HEAD ISLAND 
 
______________________________ By:  ____________________________________  
 
      Its: _____________________________________ 

 



 
CONTRACTOR AFFIDAVIT 

SOUTH CAROLINA ILLEGAL IMMIGRATION REFORM ACT 
 

In accordance with the requirements of the South Carolina Illegal Immigration Reform Act, 
______________________________ ("Contractor") hereby certifies that it is currently in 
compliance with the requirements of Title 8, Chapter 14 of the South Carolina Code Annotated 
and will remain in compliance with such requirements throughout the term of its contract with 
the Town of Hilton Head Island, South Carolina 

 
The Contractor hereby acknowledges that in order to comply with requirements of S. C. Code 
Annotated Section 8-14-20(B), it will: 
 
(1)  Register and participate in the federal work authorization program (E-verify) to verify the 
employment authorization of all new employees; and require agreement from its subcontractors, 
and through the subcontractors, the sub-subcontractors, to register and participate in the federal 
verification employment authorization of all new employees. 

 
OR 
 
(2)  Employ only workers who: 
 

(a)  Possess a valid South Carolina driver's license or identification card issued by the South 
 Carolina Department of Motor Vehicles; or 
 
(b) Are eligible to obtain a South Carolina driver's license or identification card in that 
 they meet the requirements set forth in S. C. Code Annotated Sections 56-1-40 
 through 56-1-90; or 
 
(c) Possess a valid driver's license or identification card from another state where the 
 license requirements are at least as strict as those in South Carolina, as determined by 
 the South Carolina Department of Motor Vehicles.   . 

 
The Contractor agrees to provide to the Town of Hilton Head Island upon request any 
documentation required to establish the applicability of the South Carolina Illegal Immigration 
Reform Act to the contractor, subcontractor or sub-subcontractor.  The Contractor further agrees 
that it will, upon request, provide the Town of Hilton Head Island with any documentation 
required to establish that the contractor and any subcontractors or sub-subcontractors are in 
compliance with the requirements of Title 8, Chapter 14 of the S. C. Code Annotated. 
 
 
Date: _______________________  By: ____________________________________ 
       Contractor 
 
      Title: _____________________________________ 
 



Construction 
 
By signing its bid or proposal, Contractor certifies that it will comply with the applicable 
requirements of Title 8, Chapter 14 of the South Carolina Code of Laws and agrees to provide to 
the Town of Hilton Head Island upon request any documentation required to establish either: (a) 
that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-
subcontractors; or (b) that Contractor and its subcontractors or sub-subcontractors are in 
compliance with Title 8, Chapter 14.  Pursuant to Section 8-14-60, "A person who knowingly 
makes or files any false, fictitious, or fraudulent document, statement, or report pursuant to this 
chapter is guilty of a felony, and, upon conviction, must be fined within the discretion of the 
court or imprisoned for not more than five years, or both."  Contractor agrees to include in any 
contracts with its subcontractors language requiring its subcontractors to (a) comply with the 
applicable requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-
subcontractors language requiring the sub-subcontractors to comply with the applicable 
requirements of Title 8, Chapter 14. 
 
 
Non-Construction 
 
By signing your offer, you certify that you will comply with the applicable requirements of Title 
8, Chapter 14 of the South Carolina Code of Laws and agree to provide to the Town of Hilton 
Head Island upon request any documentation required to establish either: (a) that Title 8, Chapter 
14 is inapplicable to you and your subcontractors or sub-subcontractors; or (b) that you and your 
subcontractors or sub-subcontractors are in compliance with Title 8, Chapter 14.  Pursuant to 
Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent 
document, statement,. or report pursuant to this chapter is guilty of a felony, and, upon 
conviction, must be fined within the discretion of the court or imprisoned for not more than five 
years, or both."  You agree to include in any contracts with your subcontractors language 
requiring your subcontractors to (a) comply with the applicable requirements of Title 8, Chapter 
14, and (b) include in their contracts with the sub-subcontractors language requiring the sub-
subcontractors to comply with the applicable requirements of Title 8, Chapter 14. 
 



 
EXHIBIT A 

 
This document has important legal consequences; consultation with an attorney is encouraged with respect to its 
use or modification. This document should be adapted to the particular circumstances of the contemplated Project 
and the controlling Laws and Regulations. 
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DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

Wherever used in the Proposal Requirements or Contract Documents and printed 
with initial capital letters, the terms listed below will have the meanings 
indicated which are applicable to both the singular and plural thereof. In 
addition to terms specifically defined, terms with initial capital letters in the 
Contract Documents include references to identified articles and paragraphs, 
and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of 
Proposal which clarify, correct, or change the Propsal Requirements or the 
proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement 
between Owner and Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be 
used by Contractor during the course of the Work in requesting progress or 
final payments and which is to be accompanied by such supporting 
documentation as is required by the Contract Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is 
friable or is releasing asbestos fibers into the air above current action levels 
established by the United States Occupational Safety and Health 
Administration. 

5. Proposal—The offer or proposal of a Proposer submitted on the prescribed 
form setting forth the prices for the Work to be performed. 

6. Proposer—The individual or entity who submits a Proposal directly to 
Owner. 

7. Proposal Documents—The Proposal Requirements and the proposed 
Contract Documents (including all Addenda). 

8. Proposal Requirements—The advertisement or invitation to Proposal, 
Instructions to Proposers, Proposal security of acceptable form, if any, and 
the Proposal Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by 
Contractor and Owner and authorizes an addition, deletion, or revision in 
the Work or an adjustment in the Contract Price or the Contract Times, 
issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an 
adjustment of Contract Price or Contract Times, or both, or other relief with 
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respect to the terms of the Contract. A demand for money or services by a 
third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner 
and Contractor concerning the Work. The Contract supersedes prior 
negotiations, representations, or agreements, whether written or oral. 

 

12. Contract Documents—Those items so designated in the Agreement. Only 
printed or hard copies of the items listed in the Agreement are Contract 
Documents. Approved Shop Drawings, other Contractor submittals, and the 
reports and drawings of subsurface and physical conditions are not Contract 
Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for 
completion of the Work in accordance with the Contract Documents as 
stated in the Agreement (subject to the provisions of Paragraph 11.03 in the 
case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement 
to:  (i) achieve Milestones, if any; (ii) achieve Substantial Completion; and 
(iii) complete the Work so that it is ready for final payment as evidenced by 
Engineer’s written recommendation of final payment. 

15. Contractor—The individual or entity with whom Owner has entered into 
the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by 
Engineer which graphically shows the scope, extent, and character of the 
Work to be performed by Contractor. Shop Drawings and other Contractor 
submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on 
which it becomes effective, but if no such date is indicated, it means the 
date on which the Agreement is signed and delivered by the last of the two 
parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor 
changes in the Work but which does not involve a change in the Contract 
Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 
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22. Hazardous Environmental Condition—The presence at the Site of Asbestos, 
PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a substantial danger to persons 
or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning 
provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 
6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, 
rules, regulations, ordinances, codes, and orders of any and all 
governmental bodies, agencies, authorities, and courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, 
real property, or personal property. 

26. Milestone—A principal event specified in the Contract Documents relating 
to an intermediate completion date or time prior to Substantial Completion 
of all the Work. 

27. Notice of Award—The written notice by Owner to the Successful Proposer 
stating that upon timely compliance by the Successful Proposer with the 
conditions precedent listed therein, Owner will sign and deliver the 
Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing 
the date on which the Contract Times will commence to run and on which 
Contractor shall start to perform the Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the 
Agreement and for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is 
liquid at standard conditions of temperature and pressure (60 degrees 
Fahrenheit and 14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed 
with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, 
describing the sequence and duration of the activities comprising the 
Contractor’s plan to accomplish the Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under 
the Contract Documents may be the whole, or a part. 
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34. Project Manual—The bound documentary information prepared for Propsal 
and constructing the Work. A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is contained in the table(s) of 
contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as 
defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) 
as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer 
who may be assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that 
are representative of some portion of the Work and which establish the 
standards by which such portion of the Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by 
Contractor, of required submittals and the time requirements to support 
scheduled performance of related construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, 
allocating portions of the Contract Price to various portions of the Work and 
used as the basis for reviewing Contractor’s Applications for Payment. 

40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other 
data or information which are specifically prepared or assembled by or for 
Contractor and submitted by Contractor to illustrate some portion of the 
Work. 

41. Site—Lands or areas indicated in the Contract Documents as being 
furnished by Owner upon which the Work is to be performed, including 
rights-of-way and easements for access thereto, and such other lands 
furnished by Owner which are designated for the use of Contractor. 

42. Specifications—That part of the Contract Documents consisting of written 
requirements for materials, equipment, systems, standards and workmanship 
as applied to the Work, and certain administrative requirements and 
procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with 
Contractor or with any other Subcontractor for the performance of a part of 
the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part 
thereof) has progressed to the point where, in the opinion of Engineer, the 
Work (or a specified part thereof) is sufficiently complete, in accordance 
with the Contract Documents, so that the Work (or a specified part thereof) 
can be utilized for the purposes for which it is intended. The terms 
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“substantially complete” and “substantially completed” as applied to all or 
part of the Work refer to Substantial Completion thereof. 

45. Successful Proposer—The Proposer submitting a responsive Proposal to 
whom Owner makes an award. 

46. Supplementary Conditions—That part of the Contract Documents which 
amends or supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, material man, or 
vendor having a direct contract with Contractor or with any Subcontractor 
to furnish materials or equipment to be incorporated in the Work by 
Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, 
wires, manholes, vaults, tanks, tunnels, or other such facilities or 
attachments, and any encasements containing such facilities, including those 
that convey electricity, gases, steam, liquid petroleum products, telephone 
or other communications, cable television, water, wastewater, storm water, 
other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts 
thereof required to be provided under the Contract Documents. Work 
includes and is the result of performing or providing all labor, services, and 
documentation necessary to produce such construction, and furnishing, 
installing, and incorporating all materials and equipment into such 
construction, all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or 
after the Effective Date of the Agreement and signed by Owner and 
recommended by Engineer ordering an addition, deletion, or revision in the 
Work, or responding to differing or unforeseen subsurface or physical 
conditions under which the Work is to be performed or to emergencies. A 
Work Change Directive will not change the Contract Price or the Contract 
Times but is evidence that the parties expect that the change ordered or 
documented by a Work Change Directive will be incorporated in a 
subsequently issued Change Order following negotiations by the parties as 
to its effect, if any, on the Contract Price or Contract Times. 

1.02 Terminology 

The words and terms discussed in Paragraph 1.02.B through F are not defined but, 
when used in the Propsal Requirements or Contract Documents, have the 
indicated meaning. 

Intent of Certain Terms or Adjectives: 
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1. The Contract Documents include the terms “as allowed,” “as approved,” “as 
ordered,” “as directed” or terms of like effect or import to authorize an 
exercise of professional judgment by Engineer. In addition, the adjectives 
“reasonable,” “suitable,” “acceptable,” “proper,” “satisfactory,” or 
adjectives of like effect or import are used to describe an action or 
determination of Engineer as to the Work. It is intended that such exercise 
of professional judgment, action, or determination will be solely to evaluate, 
in general, the Work for compliance with the information in the Contract 
Documents and with the design concept of the  Project as a functioning 
whole as shown or indicated in the Contract Documents (unless there is a 
specific statement indicating otherwise). The use of any such term or 
adjective is not intended to and shall not be effective to assign to Engineer 
any duty or authority to supervise or direct the performance of the Work, or 
any duty or authority to undertake responsibility contrary to the provisions 
of Paragraph 9.09 or any other provision of the Contract Documents. 

Day: 

2. The word “day” means a calendar day of 24 hours measured from midnight 
to the next midnight. 

Defective: 

3. The word “defective,” when modifying the word “Work,” refers to Work 
that is unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference 
standard, test, or approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment 
(unless responsibility for the protection thereof has been assumed by 
Owner at Substantial Completion in accordance with Paragraph 14.04 or 
14.05). 

Furnish, Install, Perform, Provide: 

4. The word “furnish,” when used in connection with services, materials, or 
equipment, shall mean to supply and deliver said services, materials, or 
equipment to the Site (or some other specified location) ready for use or 
installation and in usable or operable condition. 

5. The word “install,” when used in connection with services, materials, or 
equipment, shall mean to put into use or place in final position said services, 
materials, or equipment complete and ready for intended use. 
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6. The words “perform” or “provide,” when used in connection with services, 
materials, or equipment, shall mean to furnish and install said services, 
materials, or equipment complete and ready for intended use. 

7. When “furnish,” “install,” “perform,” or “provide” is not used in connection 
with services, materials, or equipment in a context clearly requiring an 
obligation of Contractor, “provide” is implied. 

Unless stated otherwise in the Contract Documents, words or phrases that have a 
well-known technical or construction industry or trade meaning are used in the 
Contract Documents in accordance with such recognized meaning. 

PRELIMINARY MATTERS 

1.03 Delivery of Bonds and Evidence of Insurance 

When Contractor delivers the executed counterparts of the Agreement to Owner, 
Contractor shall also deliver to Owner such bonds as Contractor may be 
required to furnish. 

Evidence of Insurance:  Before any Work at the Site is started, Contractor and 
Owner shall each deliver to the other, with copies to each additional insured 
identified in the Supplementary Conditions, certificates of insurance (and other 
evidence of insurance which either of them or any additional insured may 
reasonably request) which Contractor and Owner respectively are required to 
purchase and maintain in accordance with Article 5. 

1.04 Copies of Documents 

Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings 
and Project Manual. Additional copies will be furnished upon request at the cost 
of reproduction. 

1.05 Commencement of Contract Times; Notice to Proceed 

The Contract Times will commence to run on the thirtieth day after the Effective 
Date of the Agreement or, if a Notice to Proceed is given, on the day indicated 
in the Notice to Proceed. A Notice to Proceed may be given at any time within 
30 days after the Effective Date of the Agreement. In no event will the Contract 
Times commence to run later than the sixtieth day after the day of Proposal 
opening or the thirtieth day after the Effective Date of the Agreement, whichev-
er date is earlier. 

1.06 Starting the Work 

Contractor shall start to perform the Work on the date when the Contract Times 
commence to run. No Work shall be done at the Site prior to the date on which 
the Contract Times commence to run. 
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1.07 Before Starting Construction 

Preliminary Schedules: Within 10 days after the Effective Date of the Agreement 
(unless otherwise specified in the General Requirements), Contractor shall 
submit to Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or 
dates) for starting and completing the various stages of the Work, including 
any Milestones specified in the Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes 
quantities and prices of items which when added together equal the Contract 
Price and subdivides the Work into component parts in sufficient detail to 
serve as the basis for progress payments during performance of the Work. 
Such prices will include an appropriate amount of overhead and profit 
applicable to each item of Work. 

1.08 Preconstruction Conference; Designation of Authorized Representatives 

Before any Work at the Site is started, a conference attended by Owner, Contractor, 
Engineer, and others as appropriate will be held to establish a working 
understanding among the parties as to the Work and to discuss the schedules 
referred to in Paragraph 2.05.A, procedures for handling Shop Drawings and 
other submittals, processing Applications for Payment, and maintaining 
required records. 

At this conference Owner and Contractor each shall designate, in writing, a specific 
individual to act as its authorized representative with respect to the services and 
responsibilities under the Contract.  Such individuals shall have the authority to 
transmit instructions, receive information, render decisions relative to the 
Contract, and otherwise act on behalf of each respective party. 

1.09 Initial Acceptance of Schedules 

At least 10 days before submission of the first Application for Payment a 
conference attended by Contractor, Engineer, and others as appropriate will be 
held to review for acceptability to Engineer as provided below the schedules 
submitted in accordance with Paragraph 2.05.A. Contractor shall have an 
additional 10 days to make corrections and adjustments and to complete and 
resubmit the schedules. No progress payment shall be made to Contractor until 
acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an 
orderly progression of the Work to completion within the Contract Times. 
Such acceptance will not impose on Engineer responsibility for the Progress 
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Schedule, for sequencing, scheduling, or progress of the Work, nor interfere 
with or relieve Contractor from Contractor’s full responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it 
provides a workable arrangement for reviewing and processing the required 
submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form 
and substance if it provides a reasonable allocation of the Contract Price to 
component parts of the Work. 

CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

1.10 Intent 

The Contract Documents are complementary; what is required by one is as binding 
as if required by all. 

It is the intent of the Contract Documents to describe a functionally complete 
project (or part thereof) to be constructed in accordance with the Contract 
Documents. Any labor, documentation, services, materials, or equipment that 
reasonably may be inferred from the Contract Documents or from prevailing 
custom or trade usage as being required to produce the indicated result will be 
provided whether or not specifically called for, at no additional cost to Owner. 

Clarifications and interpretations of the Contract Documents shall be issued by 
Engineer as provided in Article 9. 

1.11 Reference Standards 

Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical 
society, organization, or association, or to Laws or Regulations, whether 
such reference be specific or by implication, shall mean the standard, 
specification, manual, code, or Laws or Regulations in effect at the time of 
opening of Proposal (or on the Effective Date of the Agreement if there 
were no Proposal), except as may be otherwise specifically stated in the 
Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any 
instruction of a Supplier, shall be effective to change the duties or 
responsibilities of Owner, Contractor, or Engineer, or any of their 
subcontractors, consultants, agents, or employees, from those set forth in the 
Contract Documents. No such provision or instruction shall be effective to 
assign to Owner, Engineer, or any of their officers, directors, members, 
partners,  employees, agents, consultants, or subcontractors, any duty or 
authority to supervise or direct the performance of the Work or any duty or 
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authority to undertake responsibility inconsistent with the provisions of the 
Contract Documents. 

1.12 Reporting and Resolving Discrepancies 

Reporting Discrepancies: 

1. Contractor’s Review of Contract Documents Before Starting Work:  Before 
undertaking each part of the Work, Contractor shall carefully study and 
compare the Contract Documents and check and verify pertinent figures 
therein and all applicable field measurements. Contractor shall promptly 
report in writing to Engineer any conflict, error, ambiguity, or discrepancy 
which Contractor discovers, or has actual knowledge of, and shall obtain a 
written interpretation or clarification from Engineer before proceeding with 
any Work affected thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  
If, during the performance of the Work, Contractor discovers any conflict, 
error, ambiguity, or discrepancy within the Contract Documents, or between 
the Contract Documents and (a) any applicable Law or Regulation , (b) any 
standard, specification, manual, or code, or (c) any instruction of any 
Supplier, then Contractor shall promptly report it to Engineer in writing. 
Contractor shall not proceed with the Work affected thereby (except in an 
emergency as required by Paragraph 6.16.A) until an amendment or 
supplement to the Contract Documents has been issued by one of the 
methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any 
conflict, error, ambiguity, or discrepancy in the Contract Documents unless 
Contractor had actual knowledge thereof. 

Resolving Discrepancies: 

4. Except as may be otherwise specifically stated in the Contract Documents, 
the provisions of the Contract Documents shall take precedence in resolving 
any conflict, error, ambiguity, or discrepancy between the provisions of the 
Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the 
instruction of any Supplier (whether or not specifically incorporated by 
reference in the Contract Documents); or 

b. the provisions of any Laws or Regulations applicable to the 
performance of the Work (unless such an interpretation of the 
provisions of the Contract Documents would result in violation of such 
Law or Regulation). 
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1.13 Amending and Supplementing Contract Documents 

The Contract Documents may be amended to provide for additions, deletions, and 
revisions in the Work or to modify the terms and conditions thereof by either a 
Change Order or a Work Change Directive. 

The requirements of the Contract Documents may be supplemented, and minor 
variations and deviations in the Work may be authorized, by one or more of the 
following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions 
of Paragraph 6.17.D.3); or  

3. Engineer’s written interpretation or clarification. 

1.14 Reuse of Documents 

Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, 
Specifications, or other documents (or copies of any thereof) prepared by or 
bearing the seal of Engineer or its consultants, including electronic media 
editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof 
on extensions of the Project or any other project without written consent of 
Owner and Engineer and specific written verification or adaptation by 
Engineer. 

The prohibitions of this Paragraph 3.05 will survive final payment, or termination 
of the Contract. Nothing herein shall preclude Contractor from retaining copies 
of the Contract Documents for record purposes. 

1.15 Electronic Data 

Unless otherwise stated in the Supplementary Conditions, the data furnished by 
Owner or Engineer to Contractor, or by Contractor to Owner or Engineer, that 
may be relied upon are limited to the printed copies (also known as hard 
copies). Files in electronic media format of text, data, graphics, or other types 
are furnished only for the convenience of the receiving party. Any conclusion or 
information obtained or derived from such electronic files will be at the user’s 
sole risk. If there is a discrepancy between the electronic files and the hard 
copies, the hard copies govern. 

Because data stored in electronic media format can deteriorate or be modified 
inadvertently or otherwise without authorization of the data’s creator, the party 
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receiving electronic files agrees that it will perform acceptance tests or 
procedures within 60 days, after which the receiving party shall be deemed to 
have accepted the data thus transferred. Any errors detected within the 60-day 
acceptance period will be corrected by the transferring party. 

When transferring documents in electronic media format, the transferring party 
makes no representations as to long term compatibility, usability, or readability 
of documents resulting from the use of software application packages, operating 
systems, or computer hardware differing from those used by the data’s creator. 

AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

1.16 Availability of Lands 

Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or 
restrictions not of general application but specifically related to use of the Site 
with which Contractor must comply in performing the Work. Owner will obtain 
in a timely manner and pay for easements for permanent structures or 
permanent changes in existing facilities. If Contractor and Owner are unable to 
agree on entitlement to or on the amount or extent, if any, of any adjustment in 
the Contract Price or Contract Times, or both, as a result of any delay in 
Owner’s furnishing the Site or a part thereof, Contractor may make a Claim 
therefore as provided in Paragraph 10.05. 

Upon reasonable written request, Owner shall furnish Contractor with a current 
statement of record legal title and legal description of the lands upon which the 
Work is to be performed and Owner’s interest therein as necessary for giving 
notice of or filing a mechanic’s or construction lien against such lands in 
accordance with applicable Laws and Regulations. 

Contractor shall provide for all additional lands and access thereto that may be 
required for temporary construction facilities or storage of materials and 
equipment. 

1.17 Subsurface and Physical Conditions 

Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface 
conditions at or contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing 
surface or subsurface structures at the Site (except Underground Facilities). 

Limited Reliance by Contractor on Technical Data Authorized:  Contractor may 
rely upon the accuracy of the “technical data” contained in such reports and 
drawings, but such reports and drawings are not Contract Documents. Such 
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“technical data” is identified in the Supplementary Conditions. Except for such 
reliance on such “technical data,” Contractor may not rely upon or make any 
claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors with respect to: 

3. the completeness of such reports and drawings for Contractor’s purposes, 
including, but not limited to, any aspects of the means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor, 
and safety precautions and programs incident thereto; or 

4. other data, interpretations, opinions, and information contained in such 
reports or shown or indicated in such drawings; or 

5. any Contractor interpretation of or conclusion drawn from any “technical 
data” or any such other data, interpretations, opinions, or information. 

1.18 Differing Subsurface or Physical Conditions 

Notice:  If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed either: 

1. is of such a nature as to establish that any “technical data” on which 
Contractor is entitled to rely as provided in Paragraph 4.02 is materially 
inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; 
or  

4. is of an unusual nature, and differs materially from conditions ordinarily 
encountered and generally recognized as inherent in work of the character 
provided for in the Contract Documents; 

then Contractor shall, promptly after becoming aware thereof and before further 
disturbing the subsurface or physical conditions or performing any Work in 
connection therewith (except in an emergency as required by Paragraph 
6.16.A), notify Owner and Engineer in writing about such condition. Contractor 
shall not further disturb such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written order to do so. 

Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, 
Engineer will promptly review the pertinent condition, determine the necessity 
of Owner’s obtaining additional exploration or tests with respect thereto, and 
advise Owner in writing (with a copy to Contractor) of Engineer’s findings and 
conclusions. 

Possible Price and Times Adjustments: 
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5. The Contract Price or the Contract Times, or both, will be equitably 
adjusted to the extent that the existence of such differing subsurface or 
physical condition causes an increase or decrease in Contractor’s cost of, or 
time required for, performance of the Work; subject, however, to the 
following: 

a. such condition must meet any one or more of the categories described in 
Paragraph 4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any 
adjustment in Contract Price will be subject to the provisions of 
Paragraphs 9.07 and 11.03. 

6. Contractor shall not be entitled to any adjustment in the Contract Price or 
Contract Times if: 

a. Contractor knew of the existence of such conditions at the time 
Contractor made a final commitment to Owner with respect to Contract 
Price and Contract Times by the submission of a Proposal or becoming 
bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered 
or revealed as a result of any examination, investigation, exploration, 
test, or study of the Site and contiguous areas required by the Propsal 
Requirements or Contract Documents to be conducted by or for 
Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 
4.03.A. 

7. If Owner and Contractor are unable to agree on entitlement to or on the 
amount or extent, if any, of any adjustment in the Contract Price or Contract 
Times, or both, a Claim may be made therefor as provided in Paragraph 
10.05. However, neither Owner or Engineer, or any of their officers, 
directors, members, partners, employees, agents, consultants, or 
subcontractors shall be liable to Contractor for any claims, costs, losses, or 
damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs) sustained by Contractor on or in connection 
with any other project or anticipated project. 

1.19 Underground Facilities 

Shown or Indicated:  The information and data shown or indicated in the Contract 
Documents with respect to existing Underground Facilities at or contiguous to 
the Site is based on information and data furnished to Owner or Engineer by the 
owners of such Underground Facilities, including Owner, or by others. Unless it 
is otherwise expressly provided in the Supplementary Conditions: 
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1. Owner and Engineer shall not be responsible for the accuracy or 
completeness of any such information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and 
Contractor shall have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract 
Documents; 

c. coordination of the Work with the owners of such Underground 
Facilities, including Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and 
repairing any damage thereto resulting from the Work. 

Not Shown or Indicated: 

3. If an Underground Facility is uncovered or revealed at or contiguous to the 
Site which was not shown or indicated, or not shown or indicated with 
reasonable accuracy in the Contract Documents, Contractor shall, promptly 
after becoming aware thereof and before further disturbing conditions 
affected thereby or performing any Work in connection therewith (except in 
an emergency as required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that owner and to Owner 
and Engineer. Engineer will promptly review the Underground Facility and 
determine the extent, if any, to which a change is required in the Contract 
Documents to reflect and document the consequences of the existence or 
location of the Underground Facility. During such time, Contractor shall be 
responsible for the safety and protection of such Underground Facility. 

4. If Engineer concludes that a change in the Contract Documents is required, 
a Work Change Directive or a Change Order will be issued to reflect and 
document such consequences. An equitable adjustment shall be made in the 
Contract Price or Contract Times, or both, to the extent that they are 
attributable to the existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated with reasonable 
accuracy in the Contract Documents and that Contractor did not know of 
and could not reasonably have been expected to be aware of or to have 
anticipated. If Owner and Contractor are unable to agree on entitlement to 
or on the amount or extent, if any, of any such adjustment in Contract Price 
or Contract Times, Owner or Contractor may make a Claim therefore as 
provided in Paragraph 10.05. 
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1.20 Reference Points 

Owner shall provide engineering surveys to establish reference points for 
construction which in Engineer’s judgment are necessary to enable Contractor 
to proceed with the Work. Contractor shall be responsible for laying out the 
Work, shall protect and preserve the established reference points and property 
monuments, and shall make no changes or relocations without the prior written 
approval of Owner. Contractor shall report to Engineer whenever any reference 
point or property monument is lost or destroyed or requires relocation because 
of necessary changes in grades or locations, and shall be responsible for the 
accurate replacement or relocation of such reference points or property 
monuments by professionally qualified personnel. 

1.21 Hazardous Environmental Condition at Site 

Reports and Drawings:  The Supplementary Conditions identify those reports and 
drawings known to Owner relating to Hazardous Environmental Conditions that 
have been identified at the Site. 

Limited Reliance by Contractor on Technical Data Authorized:  Contractor may 
rely upon the accuracy of the “technical data” contained in such reports and 
drawings, but such reports and drawings are not Contract Documents. Such 
“technical data” is identified in the Supplementary Conditions. Except for such 
reliance on such “technical data,” Contractor may not rely upon or make any 
claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, 
including, but not limited to, any aspects of the means, methods, techniques, 
sequences and procedures of construction to be employed by Contractor and 
safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions and information contained in such 
reports or shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical 
data” or any such other data, interpretations, opinions or information. 

Contractor shall not be responsible for any Hazardous Environmental Condition 
uncovered or revealed at the Site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract Documents to be within 
the scope of the Work. Contractor shall be responsible for a Hazardous 
Environmental Condition created with any materials brought to the Site by 
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is 
responsible. 

If Contractor encounters a Hazardous Environmental Condition or if Contractor or 
anyone for whom Contractor is responsible creates a Hazardous Environmental 
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Condition, Contractor shall immediately:  (i) secure or otherwise isolate such 
condition; (ii) stop all Work in connection with such condition and in any area 
affected thereby (except in an emergency as required by Paragraph 6.16.A); and 
(iii) notify Owner and Engineer (and promptly thereafter confirm such notice in 
writing). Owner shall promptly consult with Engineer concerning the necessity 
for Owner to retain a qualified expert to evaluate such condition or take 
corrective action, if any.  Promptly after consulting with Engineer, Owner shall 
take such actions as are necessary to permit Owner to timely obtain required 
permits and provide Contractor the written notice required by Paragraph 4.06.E. 

Contractor shall not be required to resume Work in connection with such condition 
or in any affected area until after Owner has obtained any required permits 
related thereto and delivered written notice to Contractor:  (i) specifying that 
such condition and any affected area is or has been rendered safe for the 
resumption of Work; or (ii) specifying any special conditions under which such 
Work may be resumed safely. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of any adjustment in Contract 
Price or Contract Times, or both, as a result of such Work stoppage or such 
special conditions under which Work is agreed to be resumed by Contractor, 
either party may make a Claim therefor as provided in Paragraph 10.05. 

If after receipt of such written notice Contractor does not agree to resume such 
Work based on a reasonable belief it is unsafe, or does not agree to resume such 
Work under such special conditions, then Owner may order the portion of the 
Work that is in the area affected by such condition to be deleted from the Work. 
If Owner and Contractor cannot agree as to entitlement to or on the amount or 
extent, if any, of an adjustment in Contract Price or Contract Times as a result 
of deleting such portion of the Work, then either party may make a Claim 
therefor as provided in Paragraph 10.05. Owner may have such deleted portion 
of the Work performed by Owner’s own forces or others in accordance with 
Article 7. 

THIS SECTION OMITTED BY THE TOWN OF HILTON HEAD ISLAND 

To the fullest extent permitted by Laws and Regulations, Owner shall 
indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the 
officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to a 
Hazardous Environmental Condition, provided that such Hazardous 
Environmental Condition:  (i) was not shown or indicated in the Drawings or 
Specifications or identified in the Contract Documents to be included within the 
scope of the Work, and (ii) was not created by Contractor or by anyone for 
whom Contractor is responsible. Nothing in this Paragraph 4.06.G shall obligate 
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Owner to indemnify any individual or entity from and against the consequences 
of that individual’s or entity’s own negligence. 

To the fullest extent permitted by Laws and Regulations, Contractor shall 
indemnify and hold harmless Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to a Hazardous Environmental 
Condition created by Contractor or by anyone for whom Contractor is 
responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to 
indemnify any individual or entity from and against the consequences of that 
individual’s or entity’s own negligence. 

The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous 
Environmental Condition uncovered or revealed at the Site. 

BONDS AND INSURANCE 

1.22 Performance, Payment, and Other Bonds 

Contractor shall furnish performance and payment bonds, each in an amount at least 
equal to the Contract Price as security for the faithful performance and payment 
of all of Contractor’s obligations under the Contract Documents. These bonds 
shall remain in effect until one year after the date when final payment becomes 
due or until completion of the correction period specified in Paragraph 13.07, 
whichever is later, except as provided otherwise by Laws or Regulations or by 
the Contract Documents. Contractor shall also furnish such other bonds as are 
required by the Contract Documents. 

All bonds shall be in the form prescribed by the Contract Documents except as 
provided otherwise by Laws or Regulations, and shall be executed by such 
sureties as are named in the list of “Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable 
Reinsuring Companies” as published in Circular 570 (amended) by the 
Financial Management Service, Surety Bond Branch, U.S. Department of the 
Treasury. All bonds signed by an agent or attorney-in-fact must be 
accompanied by a certified copy of that individual’s authority to bind the 
surety.  The evidence of authority shall show that it is effective on the date the 
agent or attorney-in-fact signed each bond. 

If the surety on any bond furnished by Contractor is declared bankrupt or becomes 
insolvent or its right to do business is terminated in any state where any part of 
the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, 
Contractor shall promptly notify Owner and Engineer and shall, within 20 days 
after the event giving rise to such notification, provide another bond and surety, 
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both of which shall comply with the requirements of Paragraphs 5.01.B and 
5.02. 

1.23 Licensed Sureties and Insurers 

All bonds and insurance required by the Contract Documents to be purchased and 
maintained by Owner or Contractor shall be obtained from surety or insurance 
companies that are duly licensed or authorized in the jurisdiction in which the 
Project is located to issue bonds or insurance policies for the limits and 
coverage so required. Such surety and insurance companies shall also meet such 
additional requirements and qualifications as may be provided in the 
Supplementary Conditions. 

1.24 Certificates of Insurance 

Contractor shall deliver to Owner, with copies to each additional insured and loss 
payee identified in the Supplementary Conditions, certificates of insurance (and 
other evidence of insurance requested by Owner or any other additional 
insured) which Contractor is required to purchase and maintain. 

Owner shall deliver to Contractor, with copies to each additional insured and loss 
payee identified in the Supplementary Conditions, certificates of insurance (and 
other evidence of insurance requested by Contractor or any other additional 
insured) which Owner is required to purchase and maintain. 

Failure of Owner to demand such certificates or other evidence of Contractor's full 
compliance with these insurance requirements or failure of Owner to identify a 
deficiency in compliance from the evidence provided shall not be construed as a 
waiver of Contractor’s obligation to maintain such insurance. 

Owner does not represent that insurance coverage and limits established in this 
Contract necessarily will be adequate to protect Contractor. 

The insurance and insurance limits required herein shall not be deemed as a 
limitation on Contractor’s liability under the indemnities granted to Owner in 
the Contract Documents. 
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1.25 Contractor’s Insurance (DELETED) 

This section has been deleted – refer to the Special Conditions for Contractor’s 
Insurance requirements. 

1.26 Owner’s Liability Insurance (DELETED) 

This section has been deleted – refer to the Special Conditions for Contractor’s 
Insurance requirements. 

1.27 Property Insurance (DELETED) 

This section has been deleted – refer to the Special Conditions for Contractor’s 
Insurance requirements. 

1.28 Waiver of Rights 

Owner and Contractor intend that all policies purchased in accordance with 
Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, 
and all other individuals or entities identified in the Supplementary Conditions 
as loss payees (and the officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them) in such 
policies and will provide primary coverage for all losses and damages caused by 
the perils or causes of loss covered thereby. All such policies shall contain 
provisions to the effect that in the event of payment of any loss or damage the 
insurers will have no rights of recovery against any of the insureds or loss 
payees thereunder. Owner and Contractor waive all rights against each other 
and their respective officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them for all losses and 
damages caused by, arising out of or resulting from any of the perils or causes 
of loss covered by such policies and any other property insurance applicable to 
the Work; and, in addition, waive all such rights against Subcontractors and 
Engineer, and all other individuals or entities identified in the Supplementary 
Conditions as loss payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them) 
under such policies for losses and damages so caused. None of the above 
waivers shall extend to the rights that any party making such waiver may have 
to the proceeds of insurance held by Owner as trustee or otherwise payable 
under any policy so issued. 

Owner waives all rights against Contractor, Subcontractors, and Engineer, and the 
officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them for: 

1. loss due to business interruption, loss of use, or other consequential loss 
extending beyond direct physical loss or damage to Owner’s property or the 
Work caused by, arising out of, or resulting from fire or other perils whether 
or not insured by Owner; and 
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2. loss or damage to the completed Project or part thereof caused by, arising 
out of, or resulting from fire or other insured peril or cause of loss covered 
by any property insurance maintained on the completed Project or part 
thereof by Owner during partial utilization pursuant to Paragraph 14.05, 
after Substantial Completion pursuant to Paragraph 14.04, or after final 
payment pursuant to Paragraph 14.07. 

Any insurance policy maintained by Owner covering any loss, damage or 
consequential loss referred to in Paragraph 5.07.B shall contain provisions to 
the effect that in the event of payment of any such loss, damage, or 
consequential loss, the insurers will have no rights of recovery against 
Contractor, Subcontractors, or Engineer, and the officers, directors, members, 
partners, employees, agents, consultants and subcontractors of each and any of 
them. 

1.29 Receipt and Application of Insurance Proceeds 

Any insured loss under the policies of insurance required by Paragraph 5.06 will be 
adjusted with Owner and made payable to Owner as fiduciary for the loss 
payees, as their interests may appear, subject to the requirements of any 
applicable mortgage clause and of Paragraph 5.08.B. Owner shall deposit in a 
separate account any money so received and shall distribute it in accordance 
with such agreement as the parties in interest may reach. If no other special 
agreement is reached, the damaged Work shall be repaired or replaced, the 
moneys so received applied on account thereof, and the Work and the cost 
thereof covered by an appropriate Change Order. 

Owner as fiduciary shall have power to adjust and settle any loss with the insurers 
unless one of the parties in interest shall object in writing within 15 days after 
the occurrence of loss to Owner’s exercise of this power. If such objection be 
made, Owner as fiduciary shall make settlement with the insurers in accordance 
with such agreement as the parties in interest may reach. If no such agreement 
among the parties in interest is reached, Owner as fiduciary shall adjust and 
settle the loss with the insurers and, if required in writing by any party in 
interest, Owner as fiduciary shall give bond for the proper performance of such 
duties. 

1.30 Acceptance of Bonds and Insurance; Option to Replace 

If either Owner or Contractor has any objection to the coverage afforded by or other 
provisions of the bonds or insurance required to be purchased and maintained 
by the other party in accordance with Article 5 on the basis of non-conformance 
with the Contract Documents, the objecting party shall so notify the other party 
in writing within 10 days after receipt of the certificates (or other evidence 
requested) required by Paragraph 2.01.B. Owner and Contractor shall each 
provide to the other such additional information in respect of insurance 
provided as the other may reasonably request. If either party does not purchase 
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or maintain all of the bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other party in writing of such 
failure to purchase prior to the start of the Work, or of such failure to maintain 
prior to any change in the required coverage. Without prejudice to any other 
right or remedy, the other party may elect to obtain equivalent bonds or 
insurance to protect such other party’s interests at the expense of the party who 
was required to provide such coverage, and a Change Order shall be issued to 
adjust the Contract Price accordingly. 

1.31 Partial Utilization, Acknowledgment of Property Insurer 

If Owner finds it necessary to occupy or use a portion or portions of the Work prior 
to Substantial Completion of all the Work as provided in Paragraph 14.05, no 
such use or occupancy shall commence before the insurers providing the 
property insurance pursuant to Paragraph 5.06 have acknowledged notice 
thereof and in writing effected any changes in coverage necessitated thereby. 
The insurers providing the property insurance shall consent by endorsement on 
the policy or policies, but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or occupancy. 

CONTRACTOR’S RESPONSIBILITIES 

1.32 Supervision and Superintendence 

Contractor shall supervise, inspect, and direct the Work competently and 
efficiently, devoting such attention thereto and applying such skills and 
expertise as may be necessary to perform the Work in accordance with the 
Contract Documents. Contractor shall be solely responsible for the means, 
methods, techniques, sequences, and procedures of construction. Contractor 
shall not be responsible for the negligence of Owner or Engineer in the design 
or specification of a specific means, method, technique, sequence, or procedure 
of construction which is shown or indicated in and expressly required by the 
Contract Documents. 

At all times during the progress of the Work, Contractor shall assign a competent 
resident superintendent who shall not be replaced without written notice to 
Owner and Engineer except under extraordinary circumstances.  

1.33 Labor; Working Hours 

Contractor shall provide competent, suitably qualified personnel to survey and lay 
out the Work and perform construction as required by the Contract Documents. 
Contractor shall at all times maintain good discipline and order at the Site. 

Except as otherwise required for the safety or protection of persons or the Work or 
property at the Site or adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be performed during regular 
working hours. Contractor will not permit the performance of Work on a 
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Saturday, Sunday, or any legal holiday without Owner’s written consent (which 
will not be unreasonably withheld) given after prior written notice to Engineer.   

1.34 Services, Materials, and Equipment 

Unless otherwise specified in the Contract Documents, Contractor shall provide and 
assume full responsibility for all services, materials, equipment, labor, 
transportation, construction equipment and machinery, tools, appliances, fuel, 
power, light, heat, telephone, water, sanitary facilities, temporary facilities, and 
all other facilities and incidentals necessary for the performance, testing, 
start-up, and completion of the Work. 

All materials and equipment incorporated into the Work shall be as specified or, if 
not specified, shall be of good quality and new, except as otherwise provided in 
the Contract Documents. All special warranties and guarantees required by the 
Specifications shall expressly run to the benefit of Owner. If required by 
Engineer, Contractor shall furnish satisfactory evidence (including reports of 
required tests) as to the source, kind, and quality of materials and equipment. 

All materials and equipment shall be stored, applied, installed, connected, erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the 
applicable Supplier, except as otherwise may be provided in the Contract 
Documents. 

1.35 Progress Schedule 

Contractor shall adhere to the Progress Schedule established in accordance with 
Paragraph 2.07 as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated 
in Paragraph 2.07) proposed adjustments in the Progress Schedule that will 
not result in changing the Contract Times. Such adjustments will comply 
with any provisions of the General Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the 
Contract Times shall be submitted in accordance with the requirements of 
Article 12. Adjustments in Contract Times may only be made by a Change 
Order. 

1.36 Substitutes and “Or-Equals” 

Whenever an item of material or equipment is specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular 
Supplier, the specification or description is intended to establish the type, 
function, appearance, and quality required. Unless the specification or 
description contains or is followed by words reading that no like, equivalent, or 
“or-equal” item or no substitution is permitted, other items of material or 
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equipment or material or equipment of other Suppliers may be submitted to 
Engineer for review under the circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or 
equipment proposed by Contractor is functionally equal to that named and 
sufficiently similar so that no change in related Work will be required, it 
may be considered by Engineer as an “or-equal” item, in which case review 
and approval of the proposed item may, in Engineer’s sole discretion, be 
accomplished without compliance with some or all of the requirements for 
approval of proposed substitute items. For the purposes of this Paragraph 
6.05.A.1, a proposed item of material or equipment will be considered 
functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, 
appearance, strength, and design characteristics;  

2) it will reliably perform at least equally well the function and achieve 
the results imposed by the design concept of the completed Project 
as a functioning whole; and  

3) it has a proven record of performance and availability of responsive 
service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract 
Times; and  

2) it will conform substantially to the detailed requirements of the item 
named in the Contract Documents. 

2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment 
proposed by Contractor does not qualify as an “or-equal” item under 
Paragraph 6.05.A.1, it will be considered a proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to 
allow Engineer to determine if the item of material or equipment 
proposed is essentially equivalent to that named and an acceptable 
substitute therefor. Requests for review of proposed substitute items of 
material or equipment will not be accepted by Engineer from anyone 
other than Contractor. 
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c. The requirements for review by Engineer will be as set forth in 
Paragraph 6.05.A.2.d, as supplemented by the General Requirements, 
and as Engineer may decide is appropriate under the circumstances. 

d. Contractor shall make written application to Engineer for review of a 
proposed substitute item of material or equipment that Contractor seeks 
to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called 
for by the general design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute 
item will prejudice Contractor’s achievement of Substantial 
Completion on time, 

b) whether use of the proposed substitute item in the Work will 
require a change in any of the Contract Documents (or in the 
provisions of any other direct contract with Owner for other 
work on the Project) to adapt the design to the proposed 
substitute item, and 

c) whether incorporation or use of the proposed substitute item in 
connection with the Work is subject to payment of any license 
fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, 
and  

b) available engineering, sales, maintenance, repair, and 
replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will 
result directly or indirectly from use of such substitute item, 
including costs of redesign and claims of other contractors affected 
by any resulting change. 
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Substitute Construction Methods or Procedures:  If a specific means, method, 
technique, sequence, or procedure of construction is expressly required by the 
Contract Documents, Contractor may furnish or utilize a substitute means, 
method, technique, sequence, or procedure of construction approved by 
Engineer. Contractor shall submit sufficient information to allow Engineer, in 
Engineer’s sole discretion, to determine that the substitute proposed is 
equivalent to that expressly called for by the Contract Documents. The 
requirements for review by Engineer will be similar to those provided in 
Paragraph 6.05.A.2. 

Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to 
evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 
6.05.B. Engineer may require Contractor to furnish additional data about the 
proposed substitute item. Engineer will be the sole judge of acceptability. No 
“or equal” or substitute will be ordered, installed or utilized until Engineer’s 
review is complete, which will be evidenced by a Change Order in the case of a 
substitute and an approved Shop Drawing for an “or equal.” Engineer will 
advise Contractor in writing of any negative determination. 

Special Guarantee:  Owner may require Contractor to furnish at Contractor’s 
expense a special performance guarantee or other surety with respect to any 
substitute. 

Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in 
evaluating a substitute proposed or submitted by Contractor pursuant to 
Paragraphs 6.05.A.2 and 6.05.B. Whether or not Engineer approves a substitute 
so proposed or submitted by Contractor, Contractor shall reimburse Owner for 
the reasonable charges of Engineer for evaluating each such proposed 
substitute. Contractor shall also reimburse Owner for the reasonable charges of 
Engineer for making changes in the Contract Documents (or in the provisions 
of any other direct contract with Owner) resulting from the acceptance of each 
proposed substitute. 

Contractor’s Expense:  Contractor shall provide all data in support of any proposed 
substitute or “or-equal” at Contractor’s expense. 

1.37 Concerning Subcontractors, Suppliers, and Others 

Contractor shall not employ any Subcontractor, Supplier, or other individual or 
entity (including those acceptable to Owner as indicated in Paragraph 6.06.B), 
whether initially or as a replacement, against whom Owner may have 
reasonable objection. Contractor shall not be required to employ any 
Subcontractor, Supplier, or other individual or entity to furnish or perform any 
of the Work against whom Contractor has reasonable objection. 

If the Supplementary Conditions require the identity of certain Subcontractors, 
Suppliers, or other individuals or entities to be submitted to Owner in advance 
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for acceptance by Owner by a specified date prior to the Effective Date of the 
Agreement, and if Contractor has submitted a list thereof in accordance with the 
Supplementary Conditions, Owner’s acceptance (either in writing or by failing 
to make written objection thereto by the date indicated for acceptance or 
objection in the Proposal Documents or the Contract Documents) of any such 
Subcontractor, Supplier, or other individual or entity so identified may be 
revoked on the basis of reasonable objection after due investigation. Contractor 
shall submit an acceptable replacement for the rejected Subcontractor, Supplier, 
or other individual or entity, and the Contract Price will be adjusted by the 
difference in the cost occasioned by such replacement, and an appropriate 
Change Order will be issued. No acceptance by Owner of any such 
Subcontractor, Supplier, or other individual or entity, whether initially or as a 
replacement, shall constitute a waiver of any right of Owner or Engineer to 
reject defective Work. 

Contractor shall be fully responsible to Owner and Engineer for all acts and 
omissions of the Subcontractors, Suppliers, and other individuals or entities 
performing or furnishing any of the Work just as Contractor is responsible for 
Contractor’s own acts and omissions. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other 
individual or entity any contractual relationship between Owner or Engineer 
and any such Subcontractor, Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see 
to the payment of any moneys due any such Subcontractor, Supplier, or 
other individual or entity except as may otherwise be required by Laws and 
Regulations. 

Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect contract with Contractor. 

Contractor shall require all Subcontractors, Suppliers, and such other individuals or 
entities performing or furnishing any of the Work to communicate with 
Engineer through Contractor. 

The divisions and sections of the Specifications and the identifications of any 
Drawings shall not control Contractor in dividing the Work among 
Subcontractors or Suppliers or delineating the Work to be performed by any 
specific trade. 

All Work performed for Contractor by a Subcontractor or Supplier will be pursuant 
to an appropriate agreement between Contractor and the Subcontractor or 
Supplier which specifically binds the Subcontractor or Supplier to the 
applicable terms and conditions of the Contract Documents for the benefit of 
Owner and Engineer. Whenever any such agreement is with a Subcontractor or 
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Supplier who is listed as a loss payee on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or 
Supplier will contain provisions whereby the Subcontractor or Supplier waives 
all rights against Owner, Contractor, Engineer, and all other individuals or 
entities identified in the Supplementary Conditions to be listed as insureds or 
loss payees (and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them) for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils 
or causes of loss covered by such policies and any other property insurance 
applicable to the Work. If the insurers on any such policies require separate 
waiver forms to be signed by any Subcontractor or Supplier, Contractor will 
obtain the same. 

1.38 Patent Fees and Royalties 

Contractor shall pay all license fees and royalties and assume all costs incident to 
the use in the performance of the Work or the incorporation in the Work of any 
invention, design, process, product, or device which is the subject of patent 
rights or copyrights held by others. If a particular invention, design, process, 
product, or device is specified in the Contract Documents for use in the 
performance of the Work and if, to the actual knowledge of Owner or Engineer, 
its use is subject to patent rights or copyrights calling for the payment of any 
license fee or royalty to others, the existence of such rights shall be disclosed by 
Owner in the Contract Documents. 

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify 
and hold harmless Contractor, and its officers, directors, members, partners, 
employees, agents, consultants, and subcontractors from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals, and all court or 
arbitration or other dispute resolution costs) arising out of or relating to any 
infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any 
invention, design, process, product, or device specified in the Contract 
Documents, but not identified as being subject to payment of any license fee or 
royalty to others required by patent rights or copyrights.   

To the fullest extent permitted by Laws and Regulations, Contractor shall 
indemnify and hold harmless Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any infringement of patent rights or 
copyrights incident to the use in the performance of the Work or resulting from 
the incorporation in the Work of any invention, design, process, product, or 
device not specified in the Contract Documents. 



 

 33 

1.39 Permits 

Unless otherwise provided in the Supplementary Conditions, Contractor shall 
obtain and pay for all construction permits and licenses. Owner shall assist 
Contractor, when necessary, in obtaining such permits and licenses. Contractor 
shall pay all governmental charges and inspection fees necessary for the 
prosecution of the Work which are applicable at the time of opening of 
Proposal, or, if there are no Proposal, on the Effective Date of the Agreement. 
Owner shall pay all charges of utility owners for connections for providing 
permanent service to the Work. 

1.40 Laws and Regulations 

Contractor shall give all notices required by and shall comply with all Laws and 
Regulations applicable to the performance of the Work. Except where otherwise 
expressly required by applicable Laws and Regulations, neither Owner nor 
Engineer shall be responsible for monitoring Contractor’s compliance with any 
Laws or Regulations. 

If Contractor performs any Work knowing or having reason to know that it is 
contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to such Work. However, it 
shall not be Contractor’s responsibility to make certain that the Specifications 
and Drawings are in accordance with Laws and Regulations, but this shall not 
relieve Contractor of Contractor’s obligations under Paragraph 3.03. 

Changes in Laws or Regulations not known at the time of opening of Proposal (or, 
on the Effective Date of the Agreement if there were no Proposal) having an 
effect on the cost or time of performance of the Work shall be the subject of an 
adjustment in Contract Price or Contract Times. If Owner and Contractor are 
unable to agree on entitlement to or on the amount or extent, if any, of any such 
adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

1.41 Taxes 

Contractor shall pay all sales, consumer, use, and other similar taxes required to be 
paid by Contractor in accordance with the Laws and Regulations of the place of 
the Project which are applicable during the performance of the Work. 

1.42 Use of Site and Other Areas 

Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials 
and equipment, and the operations of workers to the Site and other areas 
permitted by Laws and Regulations, and shall not unreasonably encumber 
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the Site and other areas with construction equipment or other materials or 
equipment. Contractor shall assume full responsibility for any damage to 
any such land or area, or to the owner or occupant thereof, or of any 
adjacent land or areas resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the 
performance of the Work, Contractor shall promptly settle with such other 
party by negotiation or otherwise resolve the claim by arbitration or other 
dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall 
indemnify and hold harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to any 
claim or action, legal or equitable, brought by any such owner or occupant 
against Owner, Engineer, or any other party indemnified hereunder to the 
extent caused by or based upon Contractor’s performance of the Work. 

Removal of Debris During Performance of the Work:  During the progress of the 
Work Contractor shall keep the Site and other areas free from accumulations of 
waste materials, rubbish, and other debris. Removal and disposal of such waste 
materials, rubbish, and other debris shall conform to applicable Laws and 
Regulations. 

Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the 
Site and the Work and make it ready for utilization by Owner. At the 
completion of the Work Contractor shall remove from the Site all tools, 
appliances, construction equipment and machinery, and surplus materials and 
shall restore to original condition all property not designated for alteration by 
the Contract Documents. 

Loading Structures:  Contractor shall not load nor permit any part of any structure 
to be loaded in any manner that will endanger the structure, nor shall Contractor 
subject any part of the Work or adjacent property to stresses or pressures that 
will endanger it. 

1.43 Record Documents 

Contractor shall maintain in a safe place at the Site one record copy of all 
Drawings, Specifications, Addenda, Change Orders, Work Change Directives, 
Field Orders, and written interpretations and clarifications in good order and 
annotated to show changes made during construction. These record documents 
together with all approved Samples and a counterpart of all approved Shop 
Drawings will be available to Engineer for reference. Upon completion of the 
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Work, these record documents, Samples, and Shop Drawings will be delivered 
to Engineer for Owner. 

1.44 Safety and Protection 

Contractor shall be solely responsible for initiating, maintaining and supervising all 
safety precautions and programs in connection with the Work. Such 
responsibility does not relieve Subcontractors of their responsibility for the 
safety of persons or property in the performance of their work, nor for 
compliance with applicable safety Laws and Regulations.  Contractor shall take 
all necessary precautions for the safety of, and shall provide the necessary 
protection to prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, 
whether in storage on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, 
walks, pavements, roadways, structures, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the 
course of construction. 

Contractor shall comply with all applicable Laws and Regulations relating to the 
safety of persons or property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all necessary safeguards 
for such safety and protection. Contractor shall notify owners of adjacent 
property and of Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the 
protection, removal, relocation, and replacement of their property. 

Contractor shall comply with the applicable requirements of Owner’s safety 
programs, if any.  The Supplementary Conditions identify any Owner’s safety 
programs that are applicable to the Work. 

Contractor shall inform Owner and Engineer of the specific requirements of 
Contractor’s safety program with which Owner’s and Engineer’s employees 
and representatives must comply while at the Site. 

All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 
6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any 
Subcontractor, Supplier, or any other individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or anyone for whose acts 
any of them may be liable, shall be remedied by Contractor (except damage or 
loss attributable to the fault of Drawings or Specifications or to the acts or 
omissions of Owner or Engineer or anyone employed by any of them, or 
anyone for whose acts any of them may be liable, and not attributable, directly 
or indirectly, in whole or in part, to the fault or negligence of Contractor or any 



 

 36 

Subcontractor, Supplier, or other individual or entity directly or indirectly 
employed by any of them). 

Contractor’s duties and responsibilities for safety and for protection of the Work 
shall continue until such time as all the Work is completed and Engineer has 
issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B 
that the Work is acceptable (except as otherwise expressly provided in 
connection with Substantial Completion). 

1.45 Safety Representative 

Contractor shall designate a qualified and experienced safety representative at the 
Site whose duties and responsibilities shall be the prevention of accidents and 
the maintaining and supervising of safety precautions and programs. 

1.46 Hazard Communication Programs 

Contractor shall be responsible for coordinating any exchange of material safety 
data sheets or other hazard communication information required to be made 
available to or exchanged between or among employers at the Site in 
accordance with Laws or Regulations. 

1.47 Emergencies 

In emergencies affecting the safety or protection of persons or the Work or property 
at the Site or adjacent thereto, Contractor is obligated to act to prevent 
threatened damage, injury, or loss. Contractor shall give Engineer prompt 
written notice if Contractor believes that any significant changes in the Work or 
variations from the Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a change in the Contract 
Documents is required because of the action taken by Contractor in response to 
such an emergency, a Work Change Directive or Change Order will be issued. 

1.48 Shop Drawings and Samples 

Contractor shall submit Shop Drawings and Samples to Engineer for review and 
approval in accordance with the accepted Schedule of Submittals (as required 
by Paragraph 2.07). Each submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to 
quantities, dimensions, specified performance and design criteria, 
materials, and similar data to show Engineer the services, materials, and 
equipment Contractor proposes to provide and to enable Engineer to 
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review the information for the limited purposes required by Paragraph 
6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data 
such as catalog numbers, the use for which intended and other data as 
Engineer may require to enable Engineer to review the submittal for the 
limited purposes required by Paragraph 6.17.D. 

Where a Shop Drawing or Sample is required by the Contract Documents or the 
Schedule of Submittals, any related Work performed prior to Engineer’s review 
and approval of the pertinent submittal will be at the sole expense and 
responsibility of Contractor. 

Submittal Procedures: 

3. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other 
Shop Drawings and Samples and with the requirements of the Work and 
the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, 
specified performance and design criteria, installation requirements, 
materials, catalog numbers, and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with 
respect to the indicated application, fabrication, shipping, handling, 
storage, assembly, and installation pertaining to the performance of the 
Work; and 

d. determined and verified all information relative to Contractor’s 
responsibilities for means, methods, techniques, sequences, and 
procedures of construction, and safety precautions and programs 
incident thereto. 

4. Each submittal shall bear a stamp or specific written certification that 
Contractor has satisfied Contractor’s obligations under the Contract 
Documents with respect to Contractor’s review and approval of that 
submittal. 

5. With each submittal, Contractor shall give Engineer specific written notice 
of any variations that the Shop Drawing or Sample may have from the 
requirements of the Contract Documents. This notice shall be both a written 
communication separate from the Shop Drawings or Sample submittal; and, 



 

 38 

in addition, by a specific notation made on each Shop Drawing or Sample 
submitted to Engineer for review and approval of each such variation. 

Engineer’s Review: 

6. Engineer will provide timely review of Shop Drawings and Samples in 
accordance with the Schedule of Submittals acceptable to Engineer. 
Engineer’s review and approval will be only to determine if the items 
covered by the submittals will, after installation or incorporation in the 
Work, conform to the information given in the Contract Documents and be 
compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. 

7. Engineer’s review and approval will not extend to means, methods, 
techniques, sequences, or procedures of construction (except where a 
particular means, method, technique, sequence, or procedure of construction 
is specifically and expressly called for by the Contract Documents) or to 
safety precautions or programs incident thereto. The review and approval of 
a separate item as such will not indicate approval of the assembly in which 
the item functions. 

8. Engineer’s review and approval shall not relieve Contractor from 
responsibility for any variation from the requirements of the Contract 
Documents unless Contractor has complied with the requirements of 
Paragraph 6.17.C.3 and Engineer has given written approval of each such 
variation by specific written notation thereof incorporated in or 
accompanying the Shop Drawing or Sample. Engineer’s review and 
approval shall not relieve Contractor from responsibility for complying with 
the requirements of Paragraph 6.17.C.1. 

Re-submittal Procedures: 

9. Contractor shall make corrections required by Engineer and shall return the 
required number of corrected copies of Shop Drawings and submit, as 
required, new Samples for review and approval. Contractor shall direct 
specific attention in writing to revisions other than the corrections called for 
by Engineer on previous submittals. 

1.49 Continuing the Work 

Contractor shall carry on the Work and adhere to the Progress Schedule during all 
disputes or disagreements with Owner. No Work shall be delayed or postponed 
pending resolution of any disputes or disagreements, except as permitted by 
Paragraph 15.04 or as Owner and Contractor may otherwise agree in writing. 
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1.50 Contractor’s General Warranty and Guarantee 

Contractor warrants and guarantees to Owner that all Work will be in accordance 
with the Contract Documents and will not be defective. Engineer and its 
officers, directors, members, partners, employees, agents, consultants, and 
subcontractors shall be entitled to rely on representation of Contractor’s 
warranty and guarantee. 

Contractor’s warranty and guarantee hereunder excludes defects or damage caused 
by: 

1. abuse, modification, or improper maintenance or operation by persons other 
than Contractor, Subcontractors, Suppliers, or any other individual or entity 
for whom Contractor is responsible; or  

2. normal wear and tear under normal usage. 

Contractor’s obligation to perform and complete the Work in accordance with the 
Contract Documents shall be absolute. None of the following will constitute an 
acceptance of Work that is not in accordance with the Contract Documents or a 
release of Contractor’s obligation to perform the Work in accordance with the 
Contract Documents: 

3. observations by Engineer; 

4. recommendation by Engineer or payment by Owner of any progress or final 
payment; 

5. the issuance of a certificate of Substantial Completion by Engineer or any 
payment related thereto by Owner;  

6. use or occupancy of the Work or any part thereof by Owner; 

7. any review and approval of a Shop Drawing or Sample submittal or the 
issuance of a notice of acceptability by Engineer; 

8. any inspection, test, or approval by others; or 

9. any correction of defective Work by Owner 

THIS SECTION OMITTED BY THE TOWN OF HILTON HEAD ISLAND 

1.51 Indemnification 

To the fullest extent permitted by Laws and Regulations, Contractor shall 
indemnify and hold harmless Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages 
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(including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the performance of the Work, 
provided that any such claim, cost, loss, or damage is attributable to bodily 
injury, sickness, disease, or death, or to injury to or destruction of tangible 
property (other than the Work itself), including the loss of use resulting there 
from, but only to the extent caused by any negligent act or omission of 
Contractor, any Subcontractor, any Supplier, or any individual or entity directly 
or indirectly employed by any of them to perform any of the Work or anyone 
for whose acts any of them may be liable . 

In any and all claims against Owner or Engineer or any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors by any 
employee (or the survivor or personal representative of such employee) of 
Contractor, any Subcontractor, any Supplier, or any individual or entity directly 
or indirectly employed by any of them to perform any of the Work, or anyone 
for whose acts any of them may be liable, the indemnification obligation under 
Paragraph 6.20.A shall not be limited in any way by any limitation on the 
amount or type of damages, compensation, or benefits payable by or for 
Contractor or any such Subcontractor, Supplier, or other individual or entity 
under workers’ compensation acts, disability benefit acts, or other employee 
benefit acts. 

The indemnification obligations of Contractor under Paragraph 6.20.A shall not 
extend to the liability of Engineer and Engineer’s officers, directors, members, 
partners, employees, agents, consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, 
Drawings, opinions, reports, surveys, Change Orders, designs, or 
Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the 
primary cause of the injury or damage. 

1.52 Delegation of Professional Design Services 

Contractor will not be required to provide professional design services unless such 
services are specifically required by the Contract Documents for a portion of the 
Work or unless such services are required to carry out Contractor’s 
responsibilities for construction means, methods, techniques, sequences and 
procedures. Contractor shall not be required to provide professional services in 
violation of applicable law. 

If professional design services or certifications by a design professional related to 
systems, materials or equipment are specifically required of Contractor by the 
Contract Documents, Owner and Engineer will specify all performance and 
design criteria that such services must satisfy. Contractor shall cause such 
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services or certifications to be provided by a properly licensed professional, 
whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other submittals prepared by 
such professional. Shop Drawings and other submittals related to the Work 
designed or certified by such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to Engineer. 

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and 
completeness of the services, certifications or approvals performed by such 
design professionals, provided Owner and Engineer have specified to 
Contractor all performance and design criteria that such services must satisfy. 

Pursuant to this Paragraph 6.21, Engineer’s review and approval of design 
calculations and design drawings will be only for the limited purpose of 
checking for conformance with performance and design criteria given and the 
design concept expressed in the Contract Documents. Engineer’s review and 
approval of Shop Drawings and other submittals (except design calculations 
and design drawings) will be only for the purpose stated in Paragraph 6.17.D.1. 

Contractor shall not be responsible for the adequacy of the performance or design 
criteria required by the Contract Documents. 

OTHER WORK AT THE SITE 

1.53 Related Work at Site 

Owner may perform other work related to the Project at the Site with Owner’s 
employees, or through other direct contracts therefor, or have other work 
performed by utility owners. If such other work is not noted in the Contract 
Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such 
other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the 
amount or extent, if any, of any adjustment in the Contract Price or Contract 
Times that should be allowed as a result of such other work, a Claim may be 
made therefore as provided in Paragraph 10.05. 

Contractor shall afford each other contractor who is a party to such a direct 
contract, each utility owner, and Owner, if Owner is performing other work 
with Owner’s employees, proper and safe access to the Site, provide a 
reasonable opportunity for the introduction and storage of materials and 
equipment and the execution of such other work, and properly coordinate the 
Work with theirs. Contractor shall do all cutting, fitting, and patching of the 
Work that may be required to properly connect or otherwise make its several 
parts come together and properly integrate with such other work. Contractor 
shall not endanger any work of others by cutting, excavating, or otherwise 
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altering such work; provided, however, that Contractor may cut or alter others' 
work with the written consent of Engineer and the others whose work will be 
affected. The duties and responsibilities of Contractor under this Paragraph are 
for the benefit of such utility owners and other contractors to the extent that 
there are comparable provisions for the benefit of Contractor in said direct 
contracts between Owner and such utility owners and other contractors. 

If the proper execution or results of any part of Contractor’s Work depends upon 
work performed by others under this Article 7, Contractor shall inspect such 
other work and promptly report to Engineer in writing any delays, defects, or 
deficiencies in such other work that render it unavailable or unsuitable for the 
proper execution and results of Contractor’s Work. Contractor’s failure to so 
report will constitute an acceptance of such other work as fit and proper for 
integration with Contractor’s Work except for latent defects and deficiencies in 
such other work. 

1.54 Coordination 

If Owner intends to contract with others for the performance of other work on the 
Project at the Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for 
coordination of the activities among the various contractors will be 
identified; 

2. the specific matters to be covered by such authority and responsibility will 
be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

Unless otherwise provided in the Supplementary Conditions, Owner shall have sole 
authority and responsibility for such coordination. 

1.55 Legal Relationships 

Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of 
Owner. 

Each other direct contract of Owner under Paragraph 7.01.A shall provide that the 
other contractor is liable to Owner and Contractor for the reasonable direct 
delay and disruption costs incurred by Contractor as a result of the other 
contractor’s wrongful actions or inactions. 

Contractor shall be liable to Owner and any other contractor under direct contract to 
Owner for the reasonable direct delay and disruption costs incurred by such 
other contractor as a result of Contractor’s wrongful action or inactions. 
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OWNER’S RESPONSIBILITIES 

1.56 Communications to Contractor 

Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

1.57 Replacement of Engineer 

In case of termination of the employment of Engineer, Owner shall appoint an 
engineer to whom Contractor makes no reasonable objection, whose status 
under the Contract Documents shall be that of the former Engineer. 

1.58 Furnish Data 

Owner shall promptly furnish the data required of Owner under the Contract 
Documents. 

1.59 Pay When Due 

Owner shall make payments to Contractor when they are due as provided in 
Paragraphs 14.02.C and 14.07.C. 

1.60 Lands and Easements; Reports and Tests 

Owner’s duties with respect to providing lands and easements and providing 
engineering surveys to establish reference points are set forth in Paragraphs 
4.01 and 4.05. Paragraph 4.02 refers to Owner’s identifying and making 
available to Contractor copies of reports of explorations and tests of subsurface 
conditions and drawings of physical conditions relating to existing surface or 
subsurface structures at the Site. 

1.61 Insurance 

Owner’s responsibilities, if any, with respect to purchasing and maintaining liability 
and property insurance are set forth in Article 5. 

1.62 Change Orders 

Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

1.63 Inspections, Tests, and Approvals 

Owner’s responsibility with respect to certain inspections, tests, and approvals is set 
forth in Paragraph 13.03.B. 
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1.64 Limitations on Owner’s Responsibilities 

The Owner shall not supervise, direct, or have control or authority over, nor be 
responsible for, Contractor’s means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and programs incident 
thereto, or for any failure of Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. Owner will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 

1.65 Undisclosed Hazardous Environmental Condition 

Owner’s responsibility in respect to an undisclosed Hazardous Environmental 
Condition is set forth in Paragraph 4.06. 

1.66 Evidence of Financial Arrangements 

Upon request of Contractor, Owner shall furnish Contractor reasonable evidence 
that financial arrangements have been made to satisfy Owner’s obligations 
under the Contract Documents. 

1.67 Compliance with Safety Program 

While at the Site, Owner’s employees and representatives shall comply with the 
specific applicable requirements of Contractor’s safety programs of which 
Owner has been informed pursuant to Paragraph 6.13.D. 

ENGINEER’S STATUS DURING CONSTRUCTION 

1.68 Owner’s Representative 

Engineer will be Owner’s representative during the construction period. The duties 
and responsibilities and the limitations of authority of Engineer as Owner’s 
representative during construction are set forth in the Contract Documents. 

1.69 Visits to Site 

Engineer will make visits to the Site at intervals appropriate to the various stages of 
construction as Engineer deems necessary in order to observe as an experienced 
and qualified design professional the progress that has been made and the 
quality of the various aspects of Contractor’s executed Work. Based on 
information obtained during such visits and observations, Engineer, for the 
benefit of Owner, will determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. Engineer will not be required to 
make exhaustive or continuous inspections on the Site to check the quality or 
quantity of the Work. Engineer’s efforts will be directed toward providing for 
Owner a greater degree of confidence that the completed Work will conform 
generally to the Contract Documents. On the basis of such visits and 
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observations, Engineer will keep Owner informed of the progress of the Work 
and will endeavor to guard Owner against defective Work. 

Engineer’s visits and observations are subject to all the limitations on Engineer’s 
authority and responsibility set forth in Paragraph 9.09. Particularly, but without 
limitation, during or as a result of Engineer’s visits or observations of 
Contractor’s Work, Engineer will not supervise, direct, control, or have 
authority over or be responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. 

1.70 Project Representative 

If Owner and Engineer agree, Engineer will furnish a Resident Project 
Representative to assist Engineer in providing more extensive observation of 
the Work. The authority and responsibilities of any such Resident Project 
Representative and assistants will be as provided in the Supplementary 
Conditions, and limitations on the responsibilities thereof will be as provided in 
Paragraph 9.09. If Owner designates another representative or agent to represent 
Owner at the Site who is not Engineer’s consultant, agent or employee, the 
responsibilities and authority and limitations thereon of such other individual or 
entity will be as provided in the Supplementary Conditions. 

1.71 Authorized Variations in Work 

Engineer may authorize minor variations in the Work from the requirements of the 
Contract Documents which do not involve an adjustment in the Contract Price 
or the Contract Times and are compatible with the design concept of the 
completed Project as a functioning whole as indicated by the Contract 
Documents. These may be accomplished by a Field Order and will be binding 
on Owner and also on Contractor, who shall perform the Work involved 
promptly. If Owner or Contractor believes that a Field Order justifies an 
adjustment in the Contract Price or Contract Times, or both, and the parties are 
unable to agree on entitlement to or on the amount or extent, if any, of any such 
adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

1.72 Rejecting Defective Work 

Engineer will have authority to reject Work which Engineer believes to be 
defective, or that Engineer believes will not produce a completed Project that 
conforms to the Contract Documents or that will prejudice the integrity of the 
design concept of the completed Project as a functioning whole as indicated by 
the Contract Documents. Engineer will also have authority to require special 
inspection or testing of the Work as provided in Paragraph 13.04, whether or 
not the Work is fabricated, installed, or completed. 
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1.73 Shop Drawings, Change Orders and Payments 

In connection with Engineer’s authority, and limitations thereof, as to Shop 
Drawings and Samples, see Paragraph 6.17. 

In connection with Engineer’s authority, and limitations thereof, as to design 
calculations and design drawings submitted in response to a delegation of 
professional design services, if any, see Paragraph 6.21. 

In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, 
and 12. 

In connection with Engineer’s authority as to Applications for Payment, see Article 
14. 

1.74 Determinations for Unit Price Work 

Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor. Engineer will review with Contractor the Engineer’s 
preliminary determinations on such matters before rendering a written decision 
thereon (by recommendation of an Application for Payment or otherwise). 
Engineer’s written decision thereon will be final and binding (except as 
modified by Engineer to reflect changed factual conditions or more accurate 
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 

1.75 Decisions on Requirements of Contract Documents and Acceptability of Work 

Engineer will be the initial interpreter of the requirements of the Contract 
Documents and judge of the acceptability of the Work thereunder. All matters 
in question and other matters between Owner and Contractor arising prior to the 
date final payment is due relating to the acceptability of the Work, and the 
interpretation of the requirements of the Contract Documents pertaining to the 
performance of the Work, will be referred initially to Engineer in writing within 
30 days of the event giving rise to the question.  

Engineer will, with reasonable promptness, render a written decision on the issue 
referred. If Owner or Contractor believes that any such decision entitles them to 
an adjustment in the Contract Price or Contract Times or both, a Claim may be 
made under Paragraph 10.05. The date of Engineer’s decision shall be the date 
of the event giving rise to the issues referenced for the purposes of Paragraph 
10.05.B. 

Engineer’s written decision on the issue referred will be final and binding on Owner 
and Contractor, subject to the provisions of Paragraph 10.05. 

When functioning as interpreter and judge under this Paragraph 9.08, Engineer will 
not show partiality to Owner or Contractor and will not be liable in connection 
with any interpretation or decision rendered in good faith in such capacity. 
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1.76 Limitations on Engineer’s Authority and Responsibilities 

Neither Engineer’s authority or responsibility under this Article 9 or under any 
other provision of the Contract Documents nor any decision made by Engineer 
in good faith either to exercise or not exercise such authority or responsibility or 
the undertaking, exercise, or performance of any authority or responsibility by 
Engineer shall create, impose, or give rise to any duty in contract, tort, or 
otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or to any surety for or employee or agent of any 
of them. 

Engineer will not supervise, direct, control, or have authority over or be responsible 
for Contractor’s means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs incident thereto, or for any 
failure of Contractor to comply with Laws and Regulations applicable to the 
performance of the Work. Engineer will not be responsible for Contractor’s 
failure to perform the Work in accordance with the Contract Documents. 

Engineer will not be responsible for the acts or omissions of Contractor or of any 
Subcontractor, any Supplier, or of any other individual or entity performing any 
of the Work. 

Engineer’s review of the final Application for Payment and accompanying 
documentation and all maintenance and operating instructions, schedules, 
guarantees, bonds, certificates of inspection, tests and approvals, and other 
documentation required to be delivered by Paragraph 14.07.A will only be to 
determine generally that their content complies with the requirements of, and in 
the case of certificates of inspections, tests, and approvals that the results 
certified indicate compliance with, the Contract Documents. 

The limitations upon authority and responsibility set forth in this Paragraph 9.09 
shall also apply to the Resident Project Representative, if any, and assistants, if 
any. 

1.77 Compliance with Safety Program 

While at the Site, Engineer’s employees and representatives shall comply with the 
specific applicable requirements of Contractor’s safety programs of which 
Engineer has been informed pursuant to Paragraph 6.13.D.   

CHANGES IN THE WORK; CLAIMS 

1.78 Authorized Changes in the Work 

Without invalidating the Contract and without notice to any surety, Owner may, at 
any time or from time to time, order additions, deletions, or revisions in the 
Work by a Change Order, or a Work Change Directive. Upon receipt of any 
such document, Contractor shall promptly proceed with the Work involved 
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which will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

If Owner and Contractor are unable to agree on entitlement to, or on the amount or 
extent, if any, of an adjustment in the Contract Price or Contract Times, or both, 
that should be allowed as a result of a Work Change Directive, a Claim may be 
made therefor as provided in Paragraph 10.05. 

1.79 Unauthorized Changes in the Work 

Contractor shall not be entitled to an increase in the Contract Price or an extension 
of the Contract Times with respect to any work performed that is not required 
by the Contract Documents as amended, modified, or supplemented as provided 
in Paragraph 3.04, except in the case of an emergency as provided in Paragraph 
6.16 or in the case of uncovering Work as provided in Paragraph 13.04.D. 

1.80 Execution of Change Orders 

Owner and Contractor shall execute appropriate Change Orders recommended by 
Engineer covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to 
Paragraph 10.01.A, (ii) required because of acceptance of defective Work 
under Paragraph 13.08.A or Owner’s correction of defective Work under 
Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the 
parties, including any undisputed sum or amount of time for Work actually 
performed in accordance with a Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the 
substance of any written decision rendered by Engineer pursuant to 
Paragraph 10.05; provided that, in lieu of executing any such Change Order, 
an appeal may be taken from any such decision in accordance with the 
provisions of the Contract Documents and applicable Laws and 
Regulations, but during any such appeal, Contractor shall carry on the Work 
and adhere to the Progress Schedule as provided in Paragraph 6.18.A. 

1.81 Notification to Surety 

If the provisions of any bond require notice to be given to a surety of any change 
affecting the general scope of the Work or the provisions of the Contract 
Documents (including, but not limited to, Contract Price or Contract Times), the 
giving of any such notice will be Contractor’s responsibility. The amount of 
each applicable bond will be adjusted to reflect the effect of any such change. 
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1.82 Claims 

Engineer’s Decision Required:  All Claims, except those waived pursuant to 
Paragraph 14.09, shall be referred to the Engineer for decision. A decision by 
Engineer shall be required as a condition precedent to any exercise by Owner or 
Contractor of any rights or remedies either may otherwise have under the 
Contract Documents or by Laws and Regulations in respect of such Claims. 

Notice: Written notice stating the general nature of each Claim shall be delivered by 
the claimant to Engineer and the other party to the Contract promptly (but in no 
event later than 30 days) after the start of the event giving rise thereto. The 
responsibility to substantiate a Claim shall rest with the party making the Claim. 
Notice of the amount or extent of the Claim, with supporting data shall be 
delivered to the Engineer and the other party to the Contract within 60 days 
after the start of such event (unless Engineer allows additional time for claimant 
to submit additional or more accurate data in support of such Claim). A Claim 
for an adjustment in Contract Price shall be prepared in accordance with the 
provisions of Paragraph 12.01.B. A Claim for an adjustment in Contract Times 
shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each 
Claim shall be accompanied by claimant’s written statement that the adjustment 
claimed is the entire adjustment to which the claimant believes it is entitled as a 
result of said event. The opposing party shall submit any response to Engineer 
and the claimant within 30 days after receipt of the claimant’s last submittal 
(unless Engineer allows additional time). 

Engineer’s Action:  Engineer will review each Claim and, within 30 days after 
receipt of the last submittal of the claimant or the last submittal of the opposing 
party, if any, take one of the following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the 
Engineer’s sole discretion, it would be inappropriate for the Engineer to do 
so. For purposes of further resolution of the Claim, such notice shall be 
deemed a denial. 

In the event that Engineer does not take action on a Claim within said 30 days, the 
Claim shall be deemed denied. 

Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 
10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor, 
unless Owner or Contractor invoke the dispute resolution procedure set forth in 
Article 16 within 30 days of such action or denial. 

No Claim for an adjustment in Contract Price or Contract Times will be valid if not 
submitted in accordance with this Paragraph 10.05. 
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COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

1.83 Cost of the Work 

Costs Included:  The term Cost of the Work means the sum of all costs, except 
those excluded in Paragraph 11.01.B, necessarily incurred and paid by 
Contractor in the proper performance of the Work. When the value of any Work 
covered by a Change Order or when a Claim for an adjustment in Contract 
Price is determined on the basis of Cost of the Work, the costs to be reimbursed 
to Contractor will be only those additional or incremental costs required 
because of the change in the Work or because of the event giving rise to the 
Claim. Except as otherwise may be agreed to in writing by Owner, such costs 
shall be in amounts no higher than those prevailing in the locality of the Project, 
shall not include any of the costs itemized in Paragraph 11.01.B, and shall 
include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the 
performance of the Work under schedules of job classifications agreed upon 
by Owner and Contractor. Such employees shall include, without limitation, 
superintendents, foremen, and other personnel employed full time on the 
Work. Payroll costs for employees not employed full time on the Work 
shall be apportioned on the basis of their time spent on the Work. Payroll 
costs shall include, but not be limited to, salaries and wages plus the cost of 
fringe benefits, which shall include social security contributions, 
unemployment, excise, and payroll taxes, workers’ compensation, health 
and retirement benefits, bonuses, sick leave, vacation and holiday pay 
applicable thereto. The expenses of performing Work outside of regular 
working hours, on Saturday, Sunday, or legal holidays, shall be included in 
the above to the extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, 
including costs of transportation and storage thereof, and Suppliers’ field 
services required in connection therewith. All cash discounts shall accrue to 
Contractor unless Owner deposits funds with Contractor with which to 
make payments, in which case the cash discounts shall accrue to Owner. All 
trade discounts, rebates and refunds and returns from sale of surplus 
materials and equipment shall accrue to Owner, and Contractor shall make 
provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by 
Subcontractors. If required by Owner, Contractor shall obtain competitive 
Proposal from subcontractors acceptable to Owner and Contractor and shall 
deliver such Proposal to Owner, who will then determine, with the advice of 
Engineer, which Proposal, if any, will be acceptable. If any subcontract 
provides that the Subcontractor is to be paid on the basis of Cost of the 
Work plus a fee, the Subcontractor’s Cost of the Work and fee shall be 
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determined in the same manner as Contractor’s Cost of the Work and fee as 
provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to engineers, 
architects, testing laboratories, surveyors, attorneys, and accountants) 
employed for services specifically related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence 
expenses of Contractor’s employees incurred in discharge of duties 
connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, 
supplies, equipment, machinery, appliances, office, and temporary 
facilities at the Site, and hand tools not owned by the workers, which are 
consumed in the performance of the Work, and cost, less market value, 
of such items used but not consumed which remain the property of 
Contractor. 

c. Rentals of all construction equipment and machinery, and the parts 
thereof whether rented from Contractor or others in accordance with 
rental agreements approved by Owner with the advice of Engineer, and 
the costs of transportation, loading, unloading, assembly, dismantling, 
and removal thereof. All such costs shall be in accordance with the 
terms of said rental agreements. The rental of any such equipment, 
machinery, or parts shall cease when the use thereof is no longer 
necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and 
for which Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly employed by any of them 
or for whose acts any of them may be liable, and royalty payments and 
fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the 
Work, not compensated by insurance or otherwise, sustained by 
Contractor in connection with the performance of the Work (except 
losses and damages within the deductible amounts of property insurance 
established in accordance with Paragraph 5.06.D), provided such losses 
and damages have resulted from causes other than the negligence of 
Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable. 
Such losses shall include settlements made with the written consent and 
approval of Owner. No such losses, damages, and expenses shall be 
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included in the Cost of the Work for the purpose of determining 
Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, 
telephone service at the Site, express and courier services, and similar 
petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance Contractor is 
required by the Contract Documents to purchase and maintain. 

Costs Excluded: The term Cost of the Work shall not include any of the following 
items: 

6. Payroll costs and other compensation of Contractor’s officers, executives, 
principals (of partnerships and sole proprietorships), general managers, 
safety managers, engineers, architects, estimators, attorneys, auditors, 
accountants, purchasing and contracting agents, expediters, timekeepers, 
clerks, and other personnel employed by Contractor, whether at the Site or 
in Contractor’s principal or branch office for general administration of the 
Work and not specifically included in the agreed upon schedule of job 
classifications referred to in Paragraph 11.01.A.1 or specifically covered by 
Paragraph 11.01.A.4, all of which are to be considered administrative costs 
covered by the Contractor’s fee. 

7. Expenses of Contractor’s principal and branch offices other than 
Contractor’s office at the Site. 

8. Any part of Contractor’s capital expenses, including interest on Contractor’s 
capital employed for the Work and charges against Contractor for 
delinquent payments. 

9. Costs due to the negligence of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for whose acts any of 
them may be liable, including but not limited to, the correction of defective 
Work, disposal of materials or equipment wrongly supplied, and making 
good any damage to property. 

10. Other overhead or general expense costs of any kind and the costs of any 
item not specifically and expressly included in Paragraphs 11.01.A. 

Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, 
Contractor’s fee shall be determined as set forth in the Agreement. When the 
value of any Work covered by a Change Order or when a Claim for an 
adjustment in Contract Price is determined on the basis of Cost of the Work, 
Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 
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Documentation:  Whenever the Cost of the Work for any purpose is to be 
determined pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will 
establish and maintain records thereof in accordance with generally accepted 
accounting practices and submit in a form acceptable to Engineer an itemized 
cost breakdown together with supporting data. 

1.84 Allowances 

It is understood that Contractor has included in the Contract Price all allowances so 
named in the Contract Documents and shall cause the Work so covered to be 
performed for such sums and by such persons or entities as may be acceptable 
to Owner and Engineer. 

Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable 
trade discounts) of materials and equipment required by the allowances 
to be delivered at the Site, and all applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, 
installation, overhead, profit, and other expenses contemplated for the 
cash allowances have been included in the Contract Price and not in the 
allowances, and no demand for additional payment on account of any of 
the foregoing will be valid. 

Contingency Allowance: 

2. Contractor agrees that a contingency allowance, if any, is for the sole use of 
Owner to cover unanticipated costs. 

Prior to final payment, an appropriate Change Order will be issued as 
recommended by Engineer to reflect actual amounts due Contractor on account 
of Work covered by allowances, and the Contract Price shall be 
correspondingly adjusted. 

1.85 Unit Price Work 

Where the Contract Documents provide that all or part of the Work is to be Unit 
Price Work, initially the Contract Price will be deemed to include for all Unit 
Price Work an amount equal to the sum of the unit price for each separately 
identified item of Unit Price Work times the estimated quantity of each item as 
indicated in the Agreement. 

The estimated quantities of items of Unit Price Work are not guaranteed and are 
solely for the purpose of comparison of Proposal and determining an initial 
Contract Price. Determinations of the actual quantities and classifications of 
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Unit Price Work performed by Contractor will be made by Engineer subject to 
the provisions of Paragraph 9.07. 

Each unit price will be deemed to include an amount considered by Contractor to be 
adequate to cover Contractor’s overhead and profit for each separately 
identified item. 

Owner or Contractor may make a Claim for an adjustment in the Contract Price in 
accordance with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs 
materially and significantly from the estimated quantity of such item 
indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of 
Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract 
Price as a result of having incurred additional expense or Owner believes 
that Owner is entitled to a decrease in Contract Price and the parties are 
unable to agree as to the amount of any such increase or decrease. 

CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

1.86 Change of Contract Price 

The Contract Price may only be changed by a Change Order. Any Claim for an 
adjustment in the Contract Price shall be based on written notice submitted by 
the party making the Claim to the Engineer and the other party to the Contract 
in accordance with the provisions of Paragraph 10.05. 

The value of any Work covered by a Change Order or of any Claim for an 
adjustment in the Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract 
Documents, by application of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the 
Contract Documents, by a mutually agreed lump sum (which may include 
an allowance for overhead and profit not necessarily in accordance with 
Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the 
Contract Documents and agreement to a lump sum is not reached under 
Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as 
provided in Paragraph 11.01) plus a Contractor’s fee for overhead and profit 
(determined as provided in Paragraph 12.01.C). 
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Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined 
as follows: 

4. a mutually acceptable fixed fee; or  

5. if a fixed fee is not agreed upon, then a fee based on the following 
percentages of the various portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the 
Contractor’s fee shall be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall 
be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the 
Work plus a fee and no fixed fee is agreed upon, the intent of 
Paragraphs 12.01.C.2.a and 12.01.C.2.b is that the Subcontractor who 
actually performs the Work, at whatever tier, will be paid a fee of 15 
percent of the costs incurred by such Subcontractor under Paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and 
Contractor will each be paid a fee of five percent of the amount paid to 
the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 
11.01.A.4, 11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any 
change which results in a net decrease in cost will be the amount of the 
actual net decrease in cost plus a deduction in Contractor’s fee by an 
amount equal to five percent of such net decrease; and  

f. when both additions and credits are involved in any one change, the 
adjustment in Contractor’s fee shall be computed on the basis of the net 
change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, 
inclusive. 

1.87 Change of Contract Times 

The Contract Times may only be changed by a Change Order. Any Claim for an 
adjustment in the Contract Times shall be based on written notice submitted by 
the party making the Claim to the Engineer and the other party to the Contract 
in accordance with the provisions of Paragraph 10.05. 

Any adjustment of the Contract Times covered by a Change Order or any Claim for 
an adjustment in the Contract Times will be determined in accordance with the 
provisions of this Article 12. 
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1.88 Delays 

Where Contractor is prevented from completing any part of the Work within the 
Contract Times due to delay beyond the control of Contractor, the Contract 
Times will be extended in an amount equal to the time lost due to such delay if 
a Claim is made therefore as provided in Paragraph 12.02.A. Delays beyond the 
control of Contractor shall include, but not be limited to, acts or neglect by 
Owner, acts or neglect of utility owners or other contractors performing other 
work as contemplated by Article 7, fires, floods, epidemics, abnormal weather 
conditions, or acts of God. 

If Owner, Engineer, or other contractors or utility owners performing other work 
for Owner as contemplated by Article 7, or anyone for whom Owner is 
responsible, delays, disrupts, or interferes with the performance or progress of 
the Work, then Contractor shall be entitled to an equitable adjustment in the 
Contract Price or the Contract Times, or both. Contractor’s entitlement to an 
adjustment of the Contract Times is conditioned on such adjustment being 
essential to Contractor’s ability to complete the Work within the Contract 
Times. 

If Contractor is delayed in the performance or progress of the Work by fire, flood, 
epidemic, abnormal weather conditions, acts of God, acts or failures to act of 
utility owners not under the control of Owner, or other causes not the fault of 
and beyond control of Owner and Contractor, then Contractor shall be entitled 
to an equitable adjustment in Contract Times, if such adjustment is essential to 
Contractor’s ability to complete the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and exclusive remedy for the delays 
described in this Paragraph 12.03.C. 

Owner, Engineer, and their officers, directors, members, partners, employees, 
agents, consultants, or subcontractors shall not be liable to Contractor for any 
claims, costs, losses, or damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court 
or arbitration or other dispute resolution costs) sustained by Contractor on or in 
connection with any other project or anticipated project. 

Contractor shall not be entitled to an adjustment in Contract Price or Contract 
Times for delays within the control of Contractor. Delays attributable to and 
within the control of a Subcontractor or Supplier shall be deemed to be delays 
within the control of Contractor. 



 

 57 

TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE 
OF DEFECTIVE WORK 

1.89 Notice of Defects 

Prompt notice of all defective Work of which Owner or Engineer has actual 
knowledge will be given to Contractor. Defective Work may be rejected, 
corrected, or accepted as provided in this Article 13. 

1.90 Access to Work 

Owner, Engineer, their consultants and other representatives and personnel of 
Owner, independent testing laboratories, and governmental agencies with 
jurisdictional interests will have access to the Site and the Work at reasonable 
times for their observation, inspection, and testing. Contractor shall provide 
them proper and safe conditions for such access and advise them of 
Contractor’s safety procedures and programs so that they may comply therewith 
as applicable. 

1.91 Tests and Inspections 

Contractor shall give Engineer timely notice of readiness of the Work for all 
required inspections, tests, or approvals and shall cooperate with inspection and 
testing personnel to facilitate required inspections or tests. 

Owner shall employ and pay for the services of an independent testing laboratory to 
perform all inspections, tests, or approvals required by the Contract Documents 
except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 
13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted 
pursuant to Paragraph 13.04.B shall be paid as provided in Paragraph 
13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

If Laws or Regulations of any public body having jurisdiction require any Work (or 
part thereof) specifically to be inspected, tested, or approved by an employee or 
other representative of such public body, Contractor shall assume full 
responsibility for arranging and obtaining such inspections, tests, or approvals, 
pay all costs in connection therewith, and furnish Engineer the required 
certificates of inspection or approval. 

Contractor shall be responsible for arranging and obtaining and shall pay all costs in 
connection with any inspections, tests, or approvals required for Owner’s and 
Engineer’s acceptance of materials or equipment to be incorporated in the 
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Work; or acceptance of materials, mix designs, or equipment submitted for 
approval prior to Contractor’s purchase thereof for incorporation in the Work. 
Such inspections, tests, or approvals shall be performed by organizations 
acceptable to Owner and Engineer. 

If any Work (or the work of others) that is to be inspected, tested, or approved is 
covered by Contractor without written concurrence of Engineer, Contractor 
shall, if requested by Engineer, uncover such Work for observation. 

Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s 
expense unless Contractor has given Engineer timely notice of Contractor’s 
intention to cover the same and Engineer has not acted with reasonable 
promptness in response to such notice. 

1.92 Uncovering Work 

If any Work is covered contrary to the written request of Engineer, it must, if 
requested by Engineer, be uncovered for Engineer’s observation and replaced at 
Contractor’s expense. 

If Engineer considers it necessary or advisable that covered Work be observed by 
Engineer or inspected or tested by others, Contractor, at Engineer’s request, 
shall uncover, expose, or otherwise make available for observation, inspection, 
or testing as Engineer may require, that portion of the Work in question, 
furnishing all necessary labor, material, and equipment. 

If it is found that the uncovered Work is defective, Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to such 
uncovering, exposure, observation, inspection, and testing, and of satisfactory 
replacement or reconstruction (including but not limited to all costs of repair or 
replacement of work of others); and Owner shall be entitled to an appropriate 
decrease in the Contract Price. If the parties are unable to agree as to the amount 
thereof, Owner may make a Claim therefor as provided in Paragraph 10.05. 

If the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, or both, 
directly attributable to such uncovering, exposure, observation, inspection, 
testing, replacement, and reconstruction. If the parties are unable to agree as to 
the amount or extent thereof, Contractor may make a Claim therefor as 
provided in Paragraph 10.05. 

1.93 Owner May Stop the Work 

If the Work is defective, or Contractor fails to supply sufficient skilled workers or 
suitable materials or equipment, or fails to perform the Work in such a way that 
the completed Work will conform to the Contract Documents, Owner may 



 

 59 

order Contractor to stop the Work, or any portion thereof, until the cause for 
such order has been eliminated; however, this right of Owner to stop the Work 
shall not give rise to any duty on the part of Owner to exercise this right for the 
benefit of Contractor, any Subcontractor, any Supplier, any other individual or 
entity, or any surety for, or employee or agent of any of them. 

1.94 Correction or Removal of Defective Work 

Promptly after receipt of written notice, Contractor shall correct all defective Work, 
whether or not fabricated, installed, or completed, or, if the Work has been 
rejected by Engineer, remove it from the Project and replace it with Work that 
is not defective. Contractor shall pay all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or removal 
(including but not limited to all costs of repair or replacement of work of 
others). 

When correcting defective Work under the terms of this Paragraph 13.06 or 
Paragraph 13.07, Contractor shall take no action that would void or otherwise 
impair Owner’s special warranty and guarantee, if any, on said Work. 

1.95 Correction Period 

If within one year after the date of Substantial Completion (or such longer period of 
time as may be prescribed by the terms of any applicable special guarantee 
required by the Contract Documents) or by any specific provision of the 
Contract Documents, any Work is found to be defective, or if the repair of any 
damages to the land or areas made available for Contractor’s use by Owner or 
permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is 
found to be defective, Contractor shall promptly, without cost to Owner and in 
accordance with Owner’s written instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the 
Project and replace it with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other 
Work, to the work of others or other land or areas resulting therefrom. 

If Contractor does not promptly comply with the terms of Owner’s written 
instructions, or in an emergency where delay would cause serious risk of loss or 
damage, Owner may have the defective Work corrected or repaired or may have 
the rejected Work removed and replaced. All claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, 
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attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or repair or such 
removal and replacement (including but not limited to all costs of repair or 
replacement of work of others) will be paid by Contractor. 

In special circumstances where a particular item of equipment is placed in 
continuous service before Substantial Completion of all the Work, the 
correction period for that item may start to run from an earlier date if so 
provided in the Specifications. 

Where defective Work (and damage to other Work resulting therefrom) has been 
corrected or removed and replaced under this Paragraph 13.07, the correction 
period hereunder with respect to such Work will be extended for an additional 
period of one year after such correction or removal and replacement has been 
satisfactorily completed. 

Contractor’s obligations under this Paragraph 13.07 are in addition to any other 
obligation or warranty. The provisions of this Paragraph 13.07 shall not be 
construed as a substitute for, or a waiver of, the provisions of any applicable 
statute of limitation or repose. 

1.96 Acceptance of Defective Work 

If, instead of requiring correction or removal and replacement of defective Work, 
Owner (and, prior to Engineer’s recommendation of final payment, Engineer) 
prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, 
losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to Owner’s evaluation 
of and determination to accept such defective Work (such costs to be approved 
by Engineer as to reasonableness) and for the diminished value of the Work to 
the extent not otherwise paid by Contractor pursuant to this sentence. If any 
such acceptance occurs prior to Engineer’s recommendation of final payment, a 
Change Order will be issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work, and Owner shall be entitled to an 
appropriate decrease in the Contract Price, reflecting the diminished value of 
Work so accepted. If the parties are unable to agree as to the amount thereof, 
Owner may make a Claim therefor as provided in Paragraph 10.05. If the 
acceptance occurs after such recommendation, an appropriate amount will be 
paid by Contractor to Owner. 

1.97 Owner May Correct Defective Work 

If Contractor fails within a reasonable time after written notice from Engineer to 
correct defective Work, or to remove and replace rejected Work as required by 
Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to 
perform the Work in accordance with the Contract Documents, or if Contractor 
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fails to comply with any other provision of the Contract Documents, Owner 
may, after seven days written notice to Contractor, correct, or remedy any such 
deficiency. 

In exercising the rights and remedies under this Paragraph 13.09, Owner shall 
proceed expeditiously. In connection with such corrective or remedial action, 
Owner may exclude Contractor from all or part of the Site, take possession of 
all or part of the Work and suspend Contractor’s services related thereto, take 
possession of Contractor’s tools, appliances, construction equipment and 
machinery at the Site, and incorporate in the Work all materials and equipment 
stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and 
employees, Owner’s other contractors, and Engineer and Engineer’s consultants 
access to the Site to enable Owner to exercise the rights and remedies under this 
Paragraph. 

All claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court 
or arbitration or other dispute resolution costs) incurred or sustained by Owner 
in exercising the rights and remedies under this Paragraph 13.09 will be charged 
against Contractor, and a Change Order will be issued incorporating the 
necessary revisions in the Contract Documents with respect to the Work; and 
Owner shall be entitled to an appropriate decrease in the Contract Price. If the 
parties are unable to agree as to the amount of the adjustment, Owner may make 
a Claim therefor as provided in Paragraph 10.05. Such claims, costs, losses and 
damages will include but not be limited to all costs of repair, or replacement of 
work of others destroyed or damaged by correction, removal, or replacement of 
Contractor’s defective Work. 

Contractor shall not be allowed an extension of the Contract Times because of any 
delay in the performance of the Work attributable to the exercise by Owner of 
Owner’s rights and remedies under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

The Schedule of Values established as provided in Paragraph 2.07.A will serve as 
the basis for progress payments and will be incorporated into a form of 
Application for Payment acceptable to Engineer. Progress payments on account 
of Unit Price Work will be based on the number of units completed. 

14.02 Progress Payments 

Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each 
progress payment (but not more often than once a month), Contractor shall 
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submit to Engineer for review an Application for Payment filled out and 
signed by Contractor covering the Work completed as of the date of the 
Application and accompanied by such supporting documentation as is 
required by the Contract Documents. If payment is requested on the basis of 
materials and equipment not incorporated in the Work but delivered and 
suitably stored at the Site or at another location agreed to in writing, the 
Application for Payment shall also be accompanied by a bill of sale, 
invoice, or other documentation warranting that Owner has received the 
materials and equipment free and clear of all Liens and evidence that the 
materials and equipment are covered by appropriate property insurance or 
other arrangements to protect Owner’s interest therein, all of which must be 
satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall 
include an affidavit of Contractor stating that all previous progress 
payments received on account of the Work have been applied on account to 
discharge Contractor’s legitimate obligations associated with prior 
Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as 
stipulated in the Agreement. 

Review of Applications: 

4. Engineer will, within 10 days after receipt of each Application for Payment, 
either indicate in writing a recommendation of payment and present the 
Application to Owner or return the Application to Contractor indicating in 
writing Engineer’s reasons for refusing to recommend payment. In the latter 
case, Contractor may make the necessary corrections and resubmit the 
Application. 

5. Engineer’s recommendation of any payment requested in an Application for 
Payment will constitute a representation by Engineer to Owner, based on 
Engineer’s observations of the executed Work as an experienced and 
qualified design professional, and on Engineer’s review of the Application 
for Payment and the accompanying data and schedules, that to the best of 
Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract 
Documents (subject to an evaluation of the Work as a functioning whole 
prior to or upon Substantial Completion, the results of any subsequent 
tests called for in the Contract Documents, a final determination of 
quantities and classifications for Unit Price Work under Paragraph 9.07, 
and any other qualifications stated in the recommendation); and 
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c. the conditions precedent to Contractor’s being entitled to such payment 
appear to have been fulfilled in so far as it is Engineer’s responsibility to 
observe the Work. 

6. By recommending any such payment Engineer will not thereby be deemed 
to have represented that: 

a. inspections made to check the quality or the quantity of the Work as it 
has been performed have been exhaustive, extended to every aspect of 
the Work in progress, or involved detailed inspections of the Work 
beyond the responsibilities specifically assigned to Engineer in the 
Contract Documents; or  

b. there may not be other matters or issues between the parties that might 
entitle Contractor to be paid additionally by Owner or entitle Owner to 
withhold payment to Contractor. 

7. Neither Engineer’s review of Contractor’s Work for the purposes of 
recommending payments nor Engineer’s recommendation of any payment, 
including final payment, will impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable 
to Contractor’s performance of the Work, or 

d. to make any examination to ascertain how or for what purposes 
Contractor has used the moneys paid on account of the Contract Price, 
or  

e. to determine that title to any of the Work, materials, or equipment has 
passed to Owner free and clear of any Liens. 

8. Engineer may refuse to recommend the whole or any part of any payment if, 
in Engineer’s opinion, it would be incorrect to make the representations to 
Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to 
recommend any such payment or, because of subsequently discovered 
evidence or the results of subsequent inspections or tests, revise or revoke 
any such payment recommendation previously made, to such extent as may 
be necessary in Engineer’s opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring 
correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 
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c. Owner has been required to correct defective Work or complete Work in 
accordance with Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events 
enumerated in Paragraph 15.02.A. 

Payment Becomes Due: 

9. Ten days after presentation of the Application for Payment to Owner with 
Engineer’s recommendation, the amount recommended will (subject to the 
provisions of Paragraph 14.02.D) become due, and when due will be paid 
by Owner to Contractor. 

Reduction in Payment: 

10. Owner may refuse to make payment of the full amount recommended by 
Engineer because: 

a. claims have been made against Owner on account of Contractor’s 
performance or furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where 
Contractor has delivered a specific bond satisfactory to Owner to secure 
the satisfaction and discharge of such Liens; 

c. there are other items entitling Owner to a set-off against the amount 
recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events 
enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 
15.02.A. 

11. If Owner refuses to make payment of the full amount recommended by 
Engineer, Owner will give Contractor immediate written notice (with a 
copy to Engineer) stating the reasons for such action and promptly pay 
Contractor any amount remaining after deduction of the amount so 
withheld. Owner shall promptly pay Contractor the amount so withheld, or 
any adjustment thereto agreed to by Owner and Contractor, when 
Contractor remedies the reasons for such action. 

12. Upon a subsequent determination that Owner’s refusal of payment was not 
justified, the amount wrongfully withheld shall be treated as an amount due 
as determined by Paragraph 14.02.C.1 and subject to interest as provided in 
the Agreement. 
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14.03 Contractor’s Warranty of Title 

Contractor warrants and guarantees that title to all Work, materials, and equipment 
covered by any Application for Payment, whether incorporated in the Project or 
not, will pass to Owner no later than the time of payment free and clear of all 
Liens. 

14.04 Substantial Completion 

When Contractor considers the entire Work ready for its intended use Contractor 
shall notify Owner and Engineer in writing that the entire Work is substantially 
complete (except for items specifically listed by Contractor as incomplete) and 
request that Engineer issue a certificate of Substantial Completion. 

Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall 
make an inspection of the Work to determine the status of completion. If 
Engineer does not consider the Work substantially complete, Engineer will 
notify Contractor in writing giving the reasons therefor. 

If Engineer considers the Work substantially complete, Engineer will deliver to 
Owner a tentative certificate of Substantial Completion which shall fix the date 
of Substantial Completion. There shall be attached to the certificate a tentative 
list of items to be completed or corrected before final payment. Owner shall 
have seven days after receipt of the tentative certificate during which to make 
written objection to Engineer as to any provisions of the certificate or attached 
list. If, after considering such objections, Engineer concludes that the Work is 
not substantially complete, Engineer will, within 14 days after submission of 
the tentative certificate to Owner, notify Contractor in writing, stating the 
reasons therefore. If, after consideration of Owner’s objections, Engineer 
considers the Work substantially complete, Engineer will, within said 14 days, 
execute and deliver to Owner and Contractor a definitive certificate of 
Substantial Completion (with a revised tentative list of items to be completed or 
corrected) reflecting such changes from the tentative certificate as Engineer 
believes justified after consideration of any objections from Owner. 

At the time of delivery of the tentative certificate of Substantial Completion, 
Engineer will deliver to Owner and Contractor a written recommendation as to 
division of responsibilities pending final payment between Owner and 
Contractor with respect to security, operation, safety, and protection of the 
Work, maintenance, heat, utilities, insurance, and warranties and guarantees. 
Unless Owner and Contractor agree otherwise in writing and so inform 
Engineer in writing prior to Engineer’s issuing the definitive certificate of 
Substantial Completion, Engineer’s aforesaid recommendation will be binding 
on Owner and Contractor until final payment. 
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Owner shall have the right to exclude Contractor from the Site after the date of 
Substantial Completion subject to allowing Contractor reasonable access to 
remove its property and complete or correct items on the tentative list. 

14.05 Partial Utilization 

Prior to Substantial Completion of all the Work, Owner may use or occupy any 
substantially completed part of the Work which has specifically been identified 
in the Contract Documents, or which Owner, Engineer, and Contractor agree 
constitutes a separately functioning and usable part of the Work that can be 
used by Owner for its intended purpose without significant interference with 
Contractor’s performance of the remainder of the Work, subject to the 
following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to 
use or occupy any such part of the Work which Owner believes to be ready 
for its intended use and substantially complete. If and when Contractor 
agrees that such part of the Work is substantially complete, Contractor, 
Owner, and Engineer will follow the procedures of Paragraph 14.04.A 
through D for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that 
Contractor considers any such part of the Work ready for its intended use 
and substantially complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and 
Engineer shall make an inspection of that part of the Work to determine its 
status of completion. If Engineer does not consider that part of the Work to 
be substantially complete, Engineer will notify Owner and Contractor in 
writing giving the reasons therefor. If Engineer considers that part of the 
Work to be substantially complete, the provisions of Paragraph 14.04 will 
apply with respect to certification of Substantial Completion of that part of 
the Work and the division of responsibility in respect thereof and access 
thereto. 

4. No use or occupancy or separate operation of part of the Work may occur 
prior to compliance with the requirements of Paragraph 5.10 regarding 
property insurance. 

14.06 Final Inspection 

Upon written notice from Contractor that the entire Work or an agreed portion 
thereof is complete, Engineer will promptly make a final inspection with Owner 
and Contractor and will notify Contractor in writing of all particulars in which 
this inspection reveals that the Work is incomplete or defective. Contractor shall 
immediately take such measures as are necessary to complete such Work or 
remedy such deficiencies. 
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14.07 Final Payment 

Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all 
corrections identified during the final inspection and has delivered, in 
accordance with the Contract Documents, all maintenance and operating 
instructions, schedules, guarantees, bonds, certificates or other evidence of 
insurance, certificates of inspection, marked-up record documents (as 
provided in Paragraph 6.12), and other documents, Contractor may make 
application for final payment following the procedure for progress 
payments. 

2. The final Application for Payment shall be accompanied (except as 
previously delivered) by: 

a. all documentation called for in the Contract Documents, including but 
not limited to the evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; 
and  

d. complete and legally effective releases or waivers (satisfactory to 
Owner) of all Lien rights arising out of or Liens filed in connection with 
the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 
and as approved by Owner, Contractor may furnish receipts or releases in 
full and an affidavit of Contractor that:  (i) the releases and receipts include 
all labor, services, material, and equipment for which a Lien could be filed; 
and (ii) all payrolls, material and equipment bills, and other indebtedness 
connected with the Work for which Owner might in any way be 
responsible, or which might in any way result in liens or other burdens on 
Owner's property, have been paid or otherwise satisfied. If any 
Subcontractor or Supplier fails to furnish such a release or receipt in full, 
Contractor may furnish a bond or other collateral satisfactory to Owner to 
indemnify Owner against any Lien. 

Engineer’s Review of Application and Acceptance: 

4. If, on the basis of Engineer’s observation of the Work during construction 
and final inspection, and Engineer’s review of the final Application for 
Payment and accompanying documentation as required by the Contract 
Documents, Engineer is satisfied that the Work has been completed and 
Contractor’s other obligations under the Contract Documents have been 
fulfilled, Engineer will, within ten days after receipt of the final Application 
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for Payment, indicate in writing Engineer’s recommendation of payment 
and present the Application for Payment to Owner for payment. At the same 
time Engineer will also give written notice to Owner and Contractor that the 
Work is acceptable subject to the provisions of Paragraph 14.09. Otherwise, 
Engineer will return the Application for Payment to Contractor, indicating 
in writing the reasons for refusing to recommend final payment, in which 
case Contractor shall make the necessary corrections and resubmit the 
Application for Payment. 

Payment Becomes Due: 

5. Thirty days after the presentation to Owner of the Application for Payment 
and accompanying documentation, the amount recommended by Engineer, 
less any sum Owner is entitled to set off against Engineer’s 
recommendation, including but not limited to liquidated damages, will 
become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

If, through no fault of Contractor, final completion of the Work is significantly 
delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor’s 
final Application for Payment (for Work fully completed and accepted) and 
recommendation of Engineer, and without terminating the Contract, make 
payment of the balance due for that portion of the Work fully completed and 
accepted. If the remaining balance to be held by Owner for Work not fully 
completed or corrected is less than the retainage stipulated in the Agreement, 
and if bonds have been furnished as required in Paragraph 5.01, the written 
consent of the surety to the payment of the balance due for that portion of the 
Work fully completed and accepted shall be submitted by Contractor to 
Engineer with the Application for such payment. Such payment shall be made 
under the terms and conditions governing final payment, except that it shall not 
constitute a waiver of Claims. 

14.09 Waiver of Claims 

The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising 
from unsettled Liens, from defective Work appearing after final inspection 
pursuant to Paragraph 14.06, from failure to comply with the Contract 
Documents or the terms of any special guarantees specified therein, or from 
Contractor’s continuing obligations under the Contract Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those 
previously made in accordance with the requirements herein and expressly 
acknowledged by Owner in writing as still unsettled. 
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SUSPENSION OF WORK AND TERMINATION (DELETED) 

This section has been deleted – refer to the Contract for termination conditions. 

DISPUTE RESOLUTION (DELETED) 

This section has been deleted – refer to the Contract for dispute resolution 
conditions. 

MISCELLANEOUS 

14.10 Giving Notice 

Whenever any provision of the Contract Documents requires the giving of written 
notice, it will be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an 
officer of the corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the 
last business address known to the giver of the notice. 

14.11 Computation of Times 

When any period of time is referred to in the Contract Documents by days, it will 
be computed to exclude the first and include the last day of such period. If the 
last day of any such period falls on a Saturday or Sunday or on a day made a 
legal holiday by the law of the applicable jurisdiction, such day will be omitted 
from the computation. 

14.12 Cumulative Remedies 

The duties and obligations imposed by these General Conditions and the rights and 
remedies available hereunder to the parties hereto are in addition to, and are not 
to be construed in any way as a limitation of, any rights and remedies available 
to any or all of them which are otherwise imposed or available by Laws or 
Regulations, by special warranty or guarantee, or by other provisions of the 
Contract Documents. The provisions of this Paragraph will be as effective as if 
repeated specifically in the Contract Documents in connection with each 
particular duty, obligation, right, and remedy to which they apply. 

14.13 Survival of Obligations 

All representations, indemnifications, warranties, and guarantees made in, required 
by, or given in accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract Documents, will survive final 
payment, completion, and acceptance of the Work or termination or completion 
of the Contract or termination of the services of Contractor. 
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14.14 Controlling Law 

This Contract is to be governed by the law of the state in which the Project is 
located. 

14.15 Headings 

Article and paragraph headings are inserted for convenience only and do not 
constitute parts of these General Conditions.  
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EXHIBIT B 
 

SPECIAL CONDITIONS 
 
SC-1 DESCRIPTION OF THE WORK 
 The general scope of work includes the provision of all labor, equipment, and 

other necessary resources to provide sweeping, vacuuming, and cleaning services 
for municipally-maintained streets, parking areas and various paved areas within 
the limits of the Town of Hilton Head Island.  The Contractor shall provide all 
labor, management, supervision, tools, material, disposal, and equipment required 
to perform the work at various locations. 

 
A listing of specific streets is found in Exhibit C and the work area maps found in 
Exhibit D.  

  
SC-2 GENERAL PROVISIONS 

The Contractor shall provide timely and professional services in accordance with 
the requirements and provisions specified herein.   
 
All work will be completed in a workman like manner in accordance with the 
requirements and provisions specified herein.   
 
The Contractor shall work closely with the Town of Hilton Head Island to assure 
quality services in all specified areas.   
 
The Contractor shall provide a weekly report every Friday to the Town’s 
representative detailing that week’s performance of the required 
specifications. 

 
SC-3  PERFORMANCE REQUIREMENTS 

The Contractor shall employ workers who are competent and properly trained to 
perform the required work.  Employees of the Contractor shall not be considered 
employees of the Town of Hilton Head Island. 

 
The Contractor shall use adequate numbers of skilled workmen who are 
thoroughly trained and experienced in the necessary crafts and who are 
completely familiar with the specified requirements and the methods needed for 
proper performance of the work. 

 
The Contractor shall be responsible for coordinating, scheduling and supervising 
all work activities to assure compliance with all requirements specified herein.   

 
The Contractor shall use equipment adequate in size, capacity, and numbers to 
accomplish the work in a timely manner. 
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Adverse weather conditions may delay the schedule of work to be performed, but 
shall not eliminate the performance requirement for any work specified herein. 

 
The Town shall withhold payment for work that is deemed incomplete or 
improperly performed during the previous month.  The Contractor shall be 
required to meet all tasks of this contract during the specified timeline for each.  
Failure on part of the Contractor to perform all tasks in accordance with the 
specifications may result in non-payment of those services not deemed to be 
performed to an acceptable standard.  Any repeated failure to correct noted 
deficiencies shall result in cancellation of this contract. 
 
All work is subject to inspection by the Town for compliance with these 
specifications.  All incomplete or improperly performed work shall be rectified 
immediately.  Any repeated failure to correct noted deficiencies may result in 
cancellation of this contract.  All streets cleaned must be to the satisfaction of the 
Town.  The Town’s representative will verify completion of the Contractor's work 
with the Contractor once per week.  The Contractor shall assist the Town with 
respect to verification of work performed by providing documentation of work 
per Special Conditions 2 and 10.  
 
In the event a street is under construction or scheduled to be under construction 
where cleaning is scheduled, that portion of a cleaning cycle will be deleted from 
the appropriate route list at the direction of the Town. The section(s) of streets 
deleted may be re-entered at the first scheduled cycle following completion of the 
rehabilitation.  

 
SC-4  SWEEPING REQUIREMENTS 

The Contractor shall sweep all required streets with a high power vacuum street 
sweeper from the top of the curb on one side of the street to the top of the curb on 
the other side of the street, or from edge of asphalt on one side of the street to the 
edge of asphalt on the other side of the street, whichever is applicable.   
 
Street sweeping shall include all asphalt, intersections, median cuts, and concrete 
islands within the specified areas.  Additionally, this shall include a minimum of 
30 feet from the edge of the intersection down the cross street. 
 
The cleaning operation does not include removal of debris and waste materials 
from within catch basins, grate inlets or storm sewers but does require removal of 
all debris located on the grate inlet or in front of a catch basin which may impede 
flow of surface runoff.  
 
The Contractor shall hand remove and hand sweep all debris in all specified areas 
that is not vacuumed up by the street sweeper.   This removal shall occur during 
daylight hours in accordance with the specified safety requirements.  
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The Contractor shall be responsible for the proper disposal of all debris at 
Contractor’s expense. 

 
SC-5  ADDITIONAL REQUIREMENTS 

The Contractor shall provide up to an extra 10 hours per month of sweeping or 
debris removal at any location as directed by the Town.  At the direction of the 
Town, this work shall be performed by hand during daylight hours or sweeper 
during the night.  
 
The Town may also require unscheduled sweeping service prior to and after 
special events and parades, and as a result of accidents, citizens request, etc.  

 
Other jobs may be assigned to this contract at the direction of the Town.  Fees 
will be negotiated on a job-by-job basis. 

 
SC-6  EQUIPMENT 

The Contractor is responsible to provide all equipment, fuel, materials, and labor 
required to complete the work specified herein. 

 
All tools and equipment shall be appropriate for the task performed and shall be 
maintained in good working condition.  The equipment used for cleaning shall be 
sufficient type, capacity and quantity to safely and efficiently perform the 
cleaning work as specified. If the equipment is not in proper working condition, 
work shall be suspended until the deficiencies are addressed. 
 
Minimum equipment shall include that necessary to perform requirements of the 
contract.  Specifications for such equipment are as follows:  
 
a. A minimum of one sweeper unit no older than five years, unless the unit has 

been completely rebuilt within two years prior to the start date of the Contract. 
The regenerative air sweeper must be AQMD certified (where it can pick up 
particles 10 micrometers or less in size).  
 

b. All street sweepers must have a minimum capacity of three cubic yards and be 
equipped with adequate water systems for dust control.  
 

c. All equipment shall be equipped in accordance with existing Federal, State 
and County Laws and shall be equipped with a flashing light(s) with the 
following characteristics:  

1. Visible for a minimum of one mile. 
2. Flash sixty to ninety times per minute  
3. Mounted for three hundred sixty degrees visibility.  
4. Equipped with Amber Lens only.  
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All equipment is subject to the inspection and final approval of the Town. Such 
approval may require on-site demonstration of the capability of any proposed 
equipment at no cost to the Town. 
  
The Contractor must demonstrate evidence of a service facility to insure 
scheduled routine maintenance as well as maintain a sufficient supply of 
replacement parts to insure continuous operations. The facility may be inspected 
prior to bid award or any time during the contract. 

 
SC-7  OPERATION OF EQUIPMENT 

The Contractor shall operate the equipment in a safe manner and at such times so 
as not to create a hazard to personnel or citizens.   
 
All equipment will move in the same direction as traffic at all times during all 
cleaning operations. 

 
The equipment shall not be left overnight or at other times when work has been 
suspended, unless approved by the Town.   
 

SC-8  HAND WORK  
The Contractor shall perform all handwork required to effectuate an efficient 
cleaning operation. The Town shall have the right to identify for the Contractor 
those areas where hand work should be performed.  

 
SC-9  SUPERVISION  

The Contractor is required to have a competent and experienced 
supervisor/foreman with each work group at all times. The Contractor is required 
to have one supervisor responsible for all Contractor activity who can be reached 
by telephone at any time during the workday.  

 
SC-10  DOCUMENTATION 

The Contractor shall maintain a log of all sweeping and disposal activities.  This 
log shall be the basis for, or may serve as, the weekly report provided every 
Friday to the Town’s representative detailing that week’s performance of the 
required specifications. 

 
SC-11  PERMISSIBLE WORK DAYS AND HOURS 

Daytime cleaning operations shall be performed between the hours of 4:00 AM 
and 8:00 AM on Monday through Friday. Nighttime cleaning operations shall be 
performed between the hours of 12:00 AM and 5:00 AM, Sunday night through 
Saturday morning.  Work outside of these times is prohibited without the prior 
written consent of the Town.  
 
The Contractor will be expected to complete all of the work assigned under this 
contract without any stoppages other than those necessitated by weather and 
equipment failures.  
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SC-12  HOLIDAYS  

No daytime cleaning shall be permitted on the following scheduled Town 
holidays without prior approval of the Town:  

• New Year's Day 
• Memorial Day 
• Independence Day 
• Labor Day  
• Veteran’s Day  
• Thanksgiving Day 
• Friday after Thanksgiving Day  
• Christmas Day 

 
SC-13  SCHEDULING  

Prior to commencement of work, the Contractor shall propose the schedule by 
which he plans to do the work with specified time periods for each location 
identified in Exhibit D.  No work shall begin until the Town provides written 
approval of the proposed schedule.  Any variation in the approved schedule will 
require written approval by the Town.  Please be advised that all work shall be 
completed no later than 5:00 AM.  
 

SC-14  ORDER OF WORK 
Prior to commencement of work at the project site, the Contractor shall propose 
the order and methodology by which he plans to do the work.  No work at the 
project site(s) shall begin until a Notice to Proceed and concurrence with the order 
and methodology are issued by the Owner. 
 

SC-15 COMMENCEMENT AND COMPLETION OF WORK 
 The Contractor shall commence work within 15 days after Notice to Proceed is 

issued.  He shall complete his work within the performance period specified in the 
job order.    The Contractor agrees that time is of the essence in this Agreement. 

 
If the Contractor fails to prosecute the work with such diligence as will insure the 
completion of each portion of the work within the time shown on the above 
schedule, plus any extensions made in accordance with Article 12 of the General 
Conditions; and, if the Owner does not exercise his reservations as set forth in 
Article 13, the Contractor shall continue the work in which event the actual 
damages for the delay will be impossible to determine.  In lieu thereof, liquidated 
damages in the amount of $500.00 per each day of delay of the work until the 
work is completed. 

 
The Contractor shall not be liable for any excess costs, if the failure to perform 
the contract arises out of causes beyond the control and without the fault of 
negligence of the Contractor.  Such causes may include, but are not restricted to, 
acts of God or of the public enemy, acts of the government in either its sovereign 
or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, 
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freight embargoes, and unusually severe weather, but in every case the failure to 
perform must be beyond the control and without the fault or negligence of the 
Contractor.  If the failure to perform is caused by the default of a subcontractor, 
and if such default arises out of causes beyond the control of both the Contractor 
and the subcontractor, and without the fault or negligence of either of them, the 
Contractor shall not be liable for any excess costs for failure to perform, unless 
the supplies or services to be furnished by the subcontractor were obtainable from 
other sources in sufficient time to permit the Contractor to meet the required 
delivery schedule.  Unless weather delays are specifically allowed in this 
Agreement, they are not cause for excusable delays. 

 
SC-16  PROJECT LIQUIDATED DAMAGES 

It is essential to complete all cleaning cycles within the time limits specified 
herein.  
 
Failure to complete the monthly cleaning cycle will result in liquidated damages 
in the amount of $50.00 per curb mile for any and all streets not cleaned prior to 
the prescribed deadline dates. Liquidated damages shall be deducted from the 
amount due the Contractor for the section (s) of streets in which the deficiency 
occurs.  
 
The total curb miles which were not cleaned during any calendar month or any 
cleaning cycle shall be cleaned during the next month's cleaning cycle prior to 
beginning the next month's scheduled work.  
 
Liquidated damages may be waived at the sole discretion of the Contract 
Administrator. Such waiver to include excessive inclement weather, Acts of God, 
street construction or other conditions beyond the Contractor's control. 

  
SC-17  WEATHER  

For the purpose of this contract, the National Weather Service shall be the 
weather forecasting and reporting agency. Any forecast by the National Weather 
Service shall be deemed to extend only twelve hours into the future.  
 
No sweeping or cleaning operations shall be conducted when there are climatic 
conditions present or forecast that would make such an operation ineffectual or 
dangerous. These climatic conditions include, but are not limited to: heavy rains, 
tropical storms, hurricanes, etc. This determination will be made by the Town’s 
representative after being contacted by the Contractor. 
  
The Town’s representative shall have the right to order the suspension of cleaning 
operations whenever, in his judgment, present weather conditions or impending 
weather conditions are such that cleaning operations cannot be carried out in an 
effective manner.  

 
SC-18  PROTECTION OF WORK AND PROPERTY 
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The Contractor shall assume all risks of loss or damage of any kind to any 
vehicles, machinery, equipment, materials or supplies which the Contractor shall 
provide in doing the work. 

 
The Contractor shall conduct the work in such a manner as to adequately protect 
property owned by others on or about the Owner's premises from damage by the 
construction operations. 

 
 Maintain adequate protection of work from damage and protect Owner's property 

from injury or loss arising in connection with this Contract.  Contractor shall be 
responsible for making required repairs. 

 
The Contractor shall conduct operations and take all special precautions necessary 
to protect equipment, utility lines, and subsurface, submerged and overhead 
facilities which are to remain in place and undisturbed by operations under this 
Contract. The Contractor shall immediately notify the Owner of the facilities or 
areas which are disturbed, damaged or injured as a result of the Contractor's 
operations and determine the proper method of replacing or repairing the affected 
facilities at least to the conditions which existed prior to the Contractor's 
operations. The Contractor shall, at the Contractor's sole expense, replace, repair 
or restore the affected facilities or areas to their original condition or shall 
reimburse the Owner of said facilities or areas for such expenses as the said 
Owner may accrue in performing the work. The Contractor shall not be entitled to 
receive additional compensation under this Contract for such work. 
 
Roadways, pathways, fences, mailboxes, and other dwelling infrastructure within 
the work area and access route shall be protected by the Contractor to prevent 
damage thereto by the Contractor’s operations. The Contractor shall immediately 
notify the Owner of the facilities or areas which are disturbed, damaged or injured 
as a result of the Contractor's operations and determine the proper method of 
replacing or repairing the affected facilities at least to the conditions which 
existed prior to the Contractor's operations. The Contractor shall, at the 
Contractor's sole expense, replace, repair or restore the affected facilities or areas 
to their original condition or shall reimburse the Owner of said facilities or areas 
for such expenses as the said Owner may accrue in performing the work. The 
Contractor shall not be entitled to receive additional compensation under this 
Contract for such work. 

 
Until final acceptance of the work under this Contract, the Contractor shall 
continuously maintain adequate protection of their work and work in progress 
from damage, and shall protect from loss or damage machinery, equipment, 
materials and-supplies being handled, from loss or damage arising out of or in 
connection with the prosecution of his work. The Contractor shall make good any 
such loss or damage. The Contractor shall adequately protect adjacent private and 
public property as provided by law and the Contract Documents. 
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Should the Contractor during the progress of the work, lose, dump, sink, or 
misplace any material or equipment which in the opinion of the Owner may be 
considered unaesthetic, environmentally deleterious, dangerous to the public, or 
impact private properties the Contractor shall recover and remove same within 24 
hours of receipt of said notice at no additional cost to the Town. 

 
SC-19  SAFETY PRECAUTIONS 

With respect to all Work performed under this contract, the Contractor shall 
comply with the safety standards provisions of applicable laws, codes, and the 
requirements of the Occupational Safety and Health Act of 1970.  The Contractor 
shall also meet applicable temporary traffic control sections of the Manual on 
Uniform Traffic Control Devices (MUTCD), latest edition. 
 
In particular, the Contractor and its employees shall at all times:  

• Exercise every precaution at all times for the prevention of accidents and 
the protection of persons (including employees) and property. Employees 
shall wear appropriate Personal Protective Equipment for the work and 
conditions.  

• Maintain on all vehicles, all articles necessary for giving first aid to the 
injured, and shall make standing arrangements for the immediate removal 
to a hospital or a doctor’s care of persons (including Contractor’s 
employees), who may be injured on the job site.  

• In no case shall employees be permitted to work before the Contractor has 
made a standing arrangement for removal of injured persons to a hospital 
or a doctor’s care.  

 
All workers shall wear safety vests when performing the specified requirements.    
 
All vehicles shall use safety lights when the vehicle is employed to perform any 
of these specifications. 
 
All areas where hand labor is employed to remove debris shall be posted with 
safety cones and signs.  All hand labor shall be performed during daylight hours. 
 
The Contractor shall immediately report in writing, giving full details, to the 
Owner all accidents which arise out of or in connection with the performance of 
the work, whether on or adjacent to the site, which cause death, serious personal 
injury or substantial property damage. In addition, the accident shall be reported 
immediately by the telephone or messenger to the Owner. If a claim is made or 
suit is filed by anyone against the Contractor on account of any accident, the 
Contractor shall promptly report the facts in writing to the Owner, with a copy to 
the Owner, giving full details of the claim. 
 
The Contractor shall take all necessary precautions for the safety of employees on 
the work. The Contractor shall comply with all applicable provisions of federal, 
state and local safety laws to prevent accidents or injury to persons on, about or 
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adjacent to the premises where the work is being performed. The Contractor shall 
post danger signs and warning lights warning against the hazards created by such 
work.  
 
The Town reserves the right at its discretion to disallow for payment of any work 
performed where the proper safety precautions were not being observed in the 
opinion of the Contract Administrator.  

 
SC-20  TRAFFIC REGULATIONS  

The safety of the public and the maintenance of traffic flow shall be regarded as 
prime importance.  Unless otherwise provided herein, all portions of streets shall 
be kept open to traffic. No compensation will be made for directing traffic. 
 
The Contractor is responsible for complying with all Federal, State, and local laws 
and regulations regarding applicable traffic, safety, speed, and weight limits for 
bridges and roads utilized for transport.  Repeated failure of the Contractor to 
comply with applicable load and traffic regulations will result in suspension of 
transport operations until the Contractor demonstrates to the satisfaction of the 
Owner that the Contractor has taken sufficient steps to ensure compliance with 
these regulations.  The Owner reserves the right to require the Contractor to 
suspend or terminate the use of any truck, driver, or related equipment if, in his 
opinion, the equipment or operator is unsuited for the work or operating in an 
unsafe or potentially unsafe manner.  The Contractor shall notify, and coordinate 
with, local law enforcement and highway agencies regarding transport activities 
which shall be undertaken for the work. 

 
SC-21 BARRICADES, DANGER AND WARNING SIGNS 
 All traffic control devices shall be in accordance with the "Manual on Uniform 

Traffic Control Devices" latest edition.  The Contractor shall install and maintain 
barricades, suitable and sufficient lights, danger signals, signs, and other traffic 
control devices and shall take all necessary precautions for the protection of the 
work and safety of the public.  Lanes closed to traffic shall be protected by 
effective barricades, lighted during hours of darkness.  Suitable warning signs 
shall be provided to control, direct traffic and warn pedestrians.  Upon 
completion, all barricades, signs and the like shall be removed. 

 
 
SC-22  YEARLY UNIT PRICES ADJUSTMENT 

Prices quoted are to be firm for the initial contract period. The Unit Price 
Adjustment Date shall be defined as the anniversary date of the original contract 
notice to proceed.  Ninety (90) days prior to the Unit Price Adjustment Date, the 
Contractor must request in writing any proposed adjustments to the contract unit 
prices in effect, for consideration by the Town.  Requests for price adjustment 
from a Contractor will not be approved unless the Contractor submits sufficient 
justification to support the Contractor's request.  The request for the increase must 
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be accompanied with supporting documentation justifying the request price 
adjustment.  
 
A request for price adjustment shall not exceed the percentage of movement of 
the U.S. Department of Labor, Consumer Price Index, all items, unadjusted, 
Urban Areas (CPI-U) for the twelve-month period immediately prior to the date 
of the request. 

 
SC-23  DISPOSAL OF MATERIALS 

Removal and disposal of debris collected during cleaning operation shall be the 
responsibility of the Contractor. The Contractor shall include all debris 
disposal costs in the unit costs for sweeping. 
 
All applicable Federal, State and local laws and ordinances related to the hauling, 
handling, and disposition of such material will be complied with by the 
Contractor.  
 
The Contractor will dispose of all material removed under this contract in 
accordance with any Federal, State and local regulations at a licensed landfill or 
other facility approved in writing by the Owner.   
 
The Contractor will supply disposal receipts to the Town with invoices.  The 
receipts shall reference the relevant work order(s) associated with the receipt. 
 
Disposal of vegetative waste, debris, volatile or other harmful or dangerous 
materials into drainage systems, surface waters or wetlands is prohibited.  

 
SC-24  STAGING AREAS 

No use of Town owned land for the purpose of staging is allowed without the 
written approval of the Town.  The Contractor is responsible for obtaining 
approval from the Town for the permitting of the staging area. 

 
SC-25  EXCLUSIONS 

All noticed maintenance needs not covered in these specifications shall be 
reported to the Owner immediately. 
 
Items which are excluded from the Bid item include dead animals and hazardous 
materials (e.g., fuels, lubricants, pesticides, herbicides, batteries, flammable or 
explosive substances, containers of undetermined substances, etc.).  Contractor 
shall not disturb any hazardous materials or dead animals and shall notify the 
Town immediately. 

 
SC-26  ADDITIONAL SERVICES 

No additional work or deviation from the Agreement shall be allowed without 
written approval from the Owner.  When the scope of additional services 
warrants, a written proposal shall be submitted for review and written acceptance 
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by the Town.  Any additional services or work to this Agreement will be 
negotiated by a separate amendment to this Agreement with a specific cost, scope 
of services/work and completion date. 
 
Work requested by a private property owner that is not part of the approved 
Agreement and must be contracted between the property owner and the 
Contractor.  Any additional work by the Contractor for the property owner shall 
not begin until all Town work has been completed and accepted.  The Contractor 
shall not suggest or recommend additional work to the property owners during the 
performance of the work contracted with the Town. 

 
SC-27 DEFINITIONS 
 A substantial amount of specification language constitutes definitions for terms 

found in other Contract Documents, including Plans (also may be referred to as 
drawings) which must be recognized as diagrammatic in nature and not 
completely descriptive of requirements indicated thereon.  Certain terms used in 
Contract Documents are defined generally in this section.  Definitions in this 
section are general for the work to the extent not stated more explicitly in another 
section of Contract Documents. 

 
Whenever the word, "Engineer" appears in these specifications and in the Plans, 
add the words "or Owner's Representative." 

 
Where not otherwise explained, terms such as: "directed", "requested", 
"authorized", "selected", "approved", "required", "accepted", and "permitted" 
shall mean "directed by Engineer/Owner, etc."  However, no such implied 
meaning will be interpreted to extend Engineer's/Owner's responsibility into 
Contractor's area of construction supervision. 

 
Where used in conjunction with Engineer's/Owner's response to submittals, 
requests, applications, inquiries, reports, and claims by Contractor, the meaning of 
term "approved" will be held to limitations of Engineer's/Owner's responsibilities 
and duties as specified in General and Supplementary Conditions.  In no case will 
"approval" by Engineer/Owner be interpreted as a release of Contractor from 
responsibilities to fulfill requirements of Contract Documents. 

 
The term "install" is used to describe operations at project site, including 
unloading, unpacking, assembly, erection, placing, anchoring, applying, working 
to dimension, finishing, curing, protecting, cleaning, and similar operations, as 
applicable in each instance. 

 
The term "provide" means furnish and install, complete and ready for intended 
use, as applicable in each instance. 

 
The term "installer" is used to describe the entity (person or firm) engaged by 
Contractor or its subcontractor for performance of a particular unit of work at the 
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project site, including installation, erection, application, and similar required 
operations.  It is a general requirement that such Installers be experienced in 
operations they are engaged to perform. 

 
SC-28 INDUSTRY STANDARDS 
 

General Applicability of Standards:  Applicable standards of construction industry 
have the same force and effect (and are made a part of Contract Documents by 
reference) as if copied directly into Contract Documents, or as if published copies 
were bound herewith. 

 
Reference Standards (referenced directly in Contract Documents or by governing 
regulations) have precedence over non-referenced standards which are recognized 
in industry for applicability to work. 

 
Non-referenced Standards recognized in the construction industry are hereby 
defined, except as otherwise limited in Contract Documents, to have direct 
applicability to the work, and will be so enforced for performance of the work. 

 
The following abbreviations may be used throughout these specifications. 

 
AASHTO American Association of State Highway and Transportation 

Officials. 
 

ANSI American National Standards Institute 
 

ASTM American Society for Testing and Materials 
 

FS Federal Specification (General Service Administration) 
 

SCDOT South Carolina Department of Transportation 
 

SC-29 CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE  
The Contractor shall not commence work under this agreement until he has 
obtained all the insurance required under this paragraph and such insurance has 
been approved by the Town, nor shall the Contract allow any Subcontractor to 
commence work on his subcontract until the insurance required of the 
Subcontractor has been so obtained and accepted. 
 
a) Employer's Liability Insurance: The Contractor shall take out and maintain 
during the life of the contract the South Carolina statutory Workmen's 
Compensation and Employer's Liability Insurance for all of his employees to be 
engaged in work on the project under the contract and, in case any such work is 
sublet, the Contractor should require the Subcontractor similarly to provide 
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Workmen's Compensation and Employer's Liability Insurance for all the latter's 
employees to be engaged in such work. 
 
b) General Liability, Bodily Injury and Property Damage Liability Insurance:  
The Contractor shall take out and maintain during the life of the contract a 
General Liability Insurance policy for an amount not less than One Million dollars 
($1,000,000.00.) The policy shall include the Bodily Injury Liability and Property 
Damage Liability Insurance to protect him and any Subcontractor performing 
work covered by the contract from claims for damages for personal injury, 
including accidental death, as well as from claims for property damage, which 
may arise from operations under the contract, whether such operations be by 
himself or by a Subcontractor or by anyone directly or indirectly employed by 
either of them and the amount of such insurance should be not less than: 
 
Bodily Injury Liability Insurance, in an amount not less than $1,000,000.00 for 
injuries, including wrongful death to any one person, and subject to the same limit 
for each person in an amount not less than $500,000.00 on account of one 
accident. 
 
Property Damage Insurance in an amount not less than $350,000.00 for damages 
on account of any one accident, and in an amount not less than $1,000,000.00 for 
damages on account of al accidents.  
 
c)  Builder's Risk Insurance (Fire and Extended Coverage):  The Contractor 
shall have adequate fire and standard extended coverage, with a company or 
companies acceptable to the Town, in force on the project. 
 
The provisions with respect to Builder's Risk Insurance shall in no way relieve the 
Contractor of his obligation of completing the work covered by the Contract. 
 
d) Proof of Carriage of Insurance:  Prior to commencing work hereunder, 
Contractor, at his expense, shall furnish a current insurance certificate showing 
the certificate holder as Town of Hilton Head Island, One Town Center Court, 
Hilton Head Island, SC  29928, Attention: Bryan McIlwee, and with a special 
notation naming The Town of Hilton Head Island as an additional insured on the 
liability coverage. The Contractor shall furnish the Town with certificates 
showing the type, amount, class of operations, effective dates and date of 
expiration of policies.  Such certificates shall contain a clause to the effect that the 
policy shall not be canceled or reduced, restricted, or limited until thirty (30) days 
after the Town has received written notice, as evidenced by return receipt of 
registered or certified letter.  Certificates of Insurance shall contain transcript 
from the proper office of the insurer, the location, and the operations to which the 
insurance applies, the expiration date, and the above mentioned notice of 
cancellation clause. 
 
Contractor shall either: 
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(a) require each of his subcontractors to procure and maintain during the life of 
his subcontract, Subcontractor Comprehensive General Liability, Automobile 
Liability and Property Damage Liability Insurance of the type and in the same 
amounts as specified in this contract; or 
 
(b) insure the activities of his subcontractors in his own policy. 
 
Certificates of Insurance must be filed at time of proposal opening through the 
Owner on form provided in specifications or on AIA Document G705, November, 
1978 Edition by an insurer authorized to do business in the State of South 
Carolina by the South Carolina Insurance Commission.  All blanks and questions 
on Certification must be filled out completely.  Incomplete or inadequate 
Certificate will be returned to Contractor as unsatisfactory and commencement of 
his work will be delayed until satisfactory Certificate is submitted.  Such delay 
will not warrant extension of contract time. 
 
The above section supersedes Article 5.04 in the General Conditions.  

 
SC-30 OBSERVATIONS 
 Before acceptance of the whole or any part of the work, it shall be subjected to 

observation by the Town to determine that it is in accordance with these 
specifications.   

 
SC-31  NOTIFICATION 

The presence or absence of the Owner or the Owner’s representative shall not 
relieve the Contractor of his responsibility to properly execute the work in 
accordance with these Specifications.   
 
The Owner shall notify the Contractor of any observed non-compliance with these 
Specifications and/or applicable Federal, State or local laws and regulations, 
promptly upon discovery.  The Contractor shall, after receipt of such notice, 
immediately take corrective action.    Such notice, when delivered to the 
Contractor or his authorized representative, shall be deemed sufficient for the 
purpose.  If the Contractor fails or refuses to comply promptly, the Owner may 
issue an order stopping all or part of the work until satisfactory corrective action 
has been taken. 

 
SC-32. SAFETY AND HEALTH REGULATIONS 
 The Contractor shall comply with the Department of Labor Safety and Health 

Regulations for Construction promulgated under the Occupational Safety and 
Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work and 
Safety Standards Act (PL 91-54).  The regulations are administered by the 
Department of Labor and the Contractor shall allow access to project to personnel 
from that Department. 
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SC-33. HOLD HARMLESS CLAUSE 
 The Contractor agrees to hold harmless, indemnify and defend the Town and his 

agents, architects, engineers and employees from and against any and all claims, 
losses, damages, demands, causes of action and any and all related costs and 
expenses, of every kind and character, growing out of, incidental to, or resulting 
directly or indirectly from the Contractor's performance of the work described 
herein, whether such loss, damage, injury, or liability is contributed to by the 
negligence of the Town, its agents, architects, engineers, or employees, except 
that the Contractor shall have no liability for damages or the costs incidental 
thereto caused by the sole negligence of the Town, its agents, architects, 
engineers, or employees. 

 
The Contractor will require any and all subcontractors to conform with the 
provisions of this clause prior to commencing any work and agrees to ensure that 
this clause is in conformity with the insurance provisions of the contract. 

 
SC-34 CONTRACTOR'S STATUS 
 It is agreed that the Contractor shall occupy the status of an Independent 

Contractor and the Contractor's employees are not employees of the Town. 
 

The Contractor will be required to assume sole responsibility for the complete 
effort, as required by this Agreement.  The Town will consider the Contractor to 
be the sole point of contact with regard to contractual matters. 

 
SC-35 SUBCONTRACTING 
 If any part of the work covered by this Agreement is to be subcontracted, the 

Contractor shall identify the subcontracting organization and the contractual 
arrangements made with same.  All subcontractors must be approved in writing 
by the Town.  The Contractor shall provide the Town with three (3) references for 
each sub-contractor for similar work done within the past three-(3) years. The 
Contractor will also furnish the corporate or company name and the names of the 
officers of any subcontractors.  All sub-contractors used on this contract must 
have a Town Business License as well as the insurance and licenses required by 
the work and the contract.  No sub-contractor may be used under this contract 
without prior written approval from the Town. 

 
SC-36 SUB-CONTRACTOR REFERENCES   

The Contractor shall provide the Owner with three (3) references of companies or 
agencies that have contracted with the sub-Contractor within the past three (3) 
years for similar type construction work (use formats similar to Page 43).  The 
Owner shall approve each sub-Contractor prior to his engagement by the 
Contractor. 
 

SC-37 CONTRACTOR'S AFFIDAVIT 
 Upon completion of the work and prior to final payment and settlement of all 

sums due hereunder, Contractor will furnish to Town, a Contractor's Affidavit in 
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the usual form submitted by Contractor under the laws of the State of South 
Carolina to the effect that all bills for labor, materials and services in connection 
with said contract have been paid in full, acknowledging receipt of the contract 
price and averring that there are no outstanding claims under said contract which 
could become a lien on the real estate arising out of said contract. 
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 STATUTORY AFFIDAVIT 
 
 
 
COUNTY OF  ___________________________________ 
 
STATE OF  ___________________________________ 
 
FROM   ___________________________________ 

       (Contractor) 
 
 
TO   ____________________________________ 
 
RE:   Contract entered into the _____ day of 2016, between the 

above-mentioned parties for the construction of the 
_____________________________ in the Town of Hilton Head Island. 

 
 
KNOWN ALL MEN BY THESE PRESENTS: 
 
 
1. The Undersigned hereby certifies that all work required under the above Contract has 

been performed in all accordance with the terms thereof, that all material men, 
subcontractors, mechanics and laborers have been paid and satisfied in full, and that there 
are not outstanding claims of any character, (including disputed claims or any claim to 
which the Contractor has or will assert any defense) arising out of the performance of the 
Contract which have not been paid and satisfied in full except as listed hereinbelow: 
(Instruction - Enter the "none" or list the names of claimants and the amount claimed by 
each.) 

 
2. The Undersigned further certified that to the best of his knowledge and belief there are 

not unsatisfied claims for damages resulting from injury or death to any employees, 
subcontractors, or the public at large arising out of the performance of the Contract, or 
any suits or claims for any other damage of any kind, nature, or description which might 
constitute a lien upon the property of the Owner. 

 
3. The Undersigned makes this affidavit as provided by law and for the purpose of receiving 

final payment in full settlement of all claims against the Owner arising under or by virtue 
of the Contract, and acceptance of such payment is acknowledged as a release of the 
Owner from any and all claims arising under or by virtue of the Contract. 
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This ___ day of _________________________, 2016. 
 
 
 
 

___________________________ (L.S.) 
Signature 

 
 

___________________________________ 
Title 

 
 

____________________________________ 
Firm 

 
 
COUNTY OF 
 
STATE OF 
 
Personally before me, the Undersigned authority, appeared 
 
_________________________________________________________________ 
 
Who is known to me to be an official of the firm of 
 
_________________________________________________________________ 
 
Who, after being duly sworn, stated on his oath that he had read the above statement and that the 
same is true and correct. 
 
 

___________________________________ 
Notary Public 
My Commission Expires: 

 
 
This ___ day of ___________________, 2016 
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SC-38 CONTRACT ADMINISTRATOR 
 The Town reserves the right to furnish a Contract Administrator as deemed 

necessary to insure the Project quality control and conform to Plans and 
Specifications, who will act as the Owner's Representative and will have the 
authority of the Engineer as set forth in the Contract Documents. 

 
SC-39 TOOLS, PLANT AND EQUIPMENT 
 If at any time before the commencement or during the progress of the work, tools, 

plant or equipment appear to the Owner to be insufficient, inefficient or 
inappropriate to secure the quality of the work required or the proper rate of 
progress, the Owner may order the Contractor to increase their efficiency, to 
improve their character, to augment their number, or to substitute new tools, plant, 
or equipment, as the case may be, and the Contractor must conform to such order; 
but a failure of the Engineer to demand such increase of efficiency, number, or 
improvement shall not relieve the Contractor of his obligation to secure the 
quality of work and the rate of progress necessary to complete the work within the 
time required by his contract to the satisfaction of the Town. 

 
SC-40 ACCIDENTS 
 The Contractor shall provide, at the site, such equipment and medical facilities as 

are necessary to supply first-aid service to anyone who may be injured in 
connection with the work.  The Contractor must report in writing to the Engineer 
all accidents whatsoever arising out of, or in connection with, the performance of 
the work, whether on or adjacent to the site, which causes death, personal injury 
or property damages, giving full details and statement of witnesses.  In addition, if 
death or serious injuries or serious damages are caused, the accident shall be 
reported immediately by telephone or messenger to both the Contractor and any 
subcontractor on account of any accident, the Contractor shall promptly report the 
facts to the Engineer, giving full details in writing of the claim.  The Contractor 
shall advise his superintendent and foreman, who are on the site of the work, the 
name of hospital and phone number and the name and phone number of the doctor 
he proposes to use in case of an accident. 

 
SC-41 SANITARY PROVISIONS 
 The Contractor shall provide temporary sanitary facilities for the use of the 

workmen during the progress of the work.  The sanitary facilities shall conform to 
the requirements of the South Carolina Department of Health & Environmental 
Control.  All facilities shall be removed at the completion of the contract. 

 
SC-42 MODIFICATION AND DELETION OF WORK 
 The itemized, estimated quantities shall be considered by the Contractor as the 

quantities required to complete the work for the purpose of bidding.  Should 
actual quantities required in the construction of the work be greater or less than 
the quantities estimated, an amount equal to the difference in quantities at the unit 
prices for the item will be added to or deducted from the contract price. 
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When itemized quantities are not given in the Proposal, the work shown on the 
plans or specified shall be considered by the Contractor to be included in his 
contract for the lump sum prices proposal. 
 
The Town reserves the right to delete quantities and portions of the work shown 
on the plans due to access issues and land rights. 

 
SC-43 MEASUREMENT AND PAYMENT 
 Measurement and payment shall be made for the unit contract prices shown on the 

Schedule of Values, Exhibit C.  Direct payment shall only be made for those 
items or work specifically listed in the proposal and the cost of any other work 
must be included in the contract price for the applicable items to which it relates. 

 
Schedule "A" Terms & Conditions - The Town will pay the Contractor within 
thirty (30) working days upon receipt and authorization to pay from the Town's 
contract representative of Contractor's invoice for work completed and accepted 
by the Town.  The Town does not pay any late charges. 

 
Payments - Payments will be made on monthly estimates, based on the amount of 
work done or completed.   

 
The Town has the right to withhold payment for an invoice or any portion of an 
invoice where payment is in question.  Contractor is still required to complete the 
remaining portions of the Agreement. 

 
Payment Application Times - The date for each payment is the 25th day of each 
month.  The period of work covered by each payment request is the period ending 
10 days prior to date for each progress payment, and starting day following end of 
preceding period. 

 
Submit to the Owner an itemized application for payment at least 10 days before 
the date of each payment. 

 
Payment Application Forms – EJCDC Document C620 Contractor’s Application 
for Payment. 

 
Application Transmittal - Submit 2 executed copies of each payment application.  
Transmit each copy with a transmittal form listing attachments, and recording 
appropriate information related to application in a manner acceptable to the 
Owner. 

 
Comply with procedures for submittals specified in SC-34 - Submittals. 

 
Application Preparation - Except as otherwise indicated, complete every entry 
provided for on the form, including notarization and execution by authorized 
persons.  Incomplete applications will be returned without action.  Listing must 
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include amounts of executed change orders issued prior to last day of the "period 
of construction" covered by application. 

 
Meeting To Coordinate Pay Requests - Contractor should plan to meet with 
Owner's Representative the same time every month to coordinate quantities and 
amounts for that month's pay request. 
 

SC-44 SITE CLEAN-UP 
 The Contractor is responsible for daily removal of any waste, spillage or 

otherwise unused material associated with the work and shall dispose of this 
material off site at his own expense. 

It is the intent of the Town that the work be accomplished with minimum 
disturbance to the properties adjacent to the work area and that the immediate and 
general vicinity of the work area remain in its pre-project state subsequent to 
completion of the work.   

Should the Contractor during the progress of the work, lose, dump, or misplace 
any material or equipment which in the opinion of the Town or Engineer may be 
considered unaesthetic, environmentally deleterious, dangerous to the public, or 
impact adjacent properties, the Contractor shall recover and remove same within 
24 hours of receipt of said notice at no additional cost to the Town. 

The Contractor shall inspect the work areas at the end of every workday to ensure 
that all debris left by the Contractor’s and subcontractor’s workers has been 
removed from the work areas and properly disposed of.  This includes, for 
example, lunch bags, soda cans, drink cups, etc. 

 
SC-45 MISCELLANEOUS PROVISIONS 
 Equal Opportunity - In the hiring of employees for the performance of work under 

this contract or any subcontract hereunder, no Contractor, subcontractor, not any 
person acting on behalf of such Contractor or subcontractor, shall by reason or 
race, creed, or color discriminate against any citizen who is qualified and 
available to perform the work to which the employment relates. 

 
No Contractor, nor any person on his behalf, shall, in any manner, discriminate 
against or intimidate any employees hired for the performance of work under this 
contract on account of race, creed, or color. 

 
SC-46 SUSPENSION OF WORK AND TERMINATION 

The Town may without cause terminate this contract in whole or in part at any 
time for its convenience.  In such instance, an adjustment shall be made to the 
Contractor, for the reasonable costs of the work performed and accepted by the 
Town through the date of termination.  Termination costs do not include lost 
profits, consequential damages, delay damages, unabsorbed or under absorbed 
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overhead of the Contractor or its subcontractors, and/or failure to include 
termination for convenience clause into its subcontractors and material purchase 
orders shall not expose the Town to liability for lost profits in conjunction with a 
termination for convenience settlement or equitable adjustment.  Contractor 
expressly waives any claims for lost profit or consequential damages, delay 
damages, or indirect costs which may arise from the Town's election to terminate 
this contract in whole or in part for its convenience. 

 
The above paragraph supersedes Article 15 in the General Conditions. 

 
SC-47 CONTRACTOR SUPERVISION 
 The Contractor shall provide a qualified supervisor at all times during work.    
 
SC-48 QUALITY CONTROL 
 

Quality Assurance:  Required inspection and testing services are intended to assist 
in determination of compliance of the work with requirements, but do not relieve 
Contractor of responsibility for those compliances, or for general fulfillment of 
requirements of Contract Documents.  Specified inspections and tests are not 
intended to limit Contractor's quality control program. 

 
Contractor's Quality Control:  Contractor shall maintain qualified, experienced 
superintendent on site, who in the Contractor's absence shall be his representative.  
Directions given to superintendent shall be as given to Contractor.  Written 
verification will follow as necessary.  Superintendent shall conduct ongoing 
inspections to insure contract requirements are being met. 

 
SC-49 QUALITY ASSURANCE:  In addition to the standards described in this Section, 

comply with pertinent requirements of governmental agencies having jurisdiction. 
 

ANSI Standards:  Comply with applicable provisions of ANSI A10 Series 
standards on construction safety. 

 
SC-50 MEETINGS 

Description:  To enable orderly review during progress of the work, and to 
provide for systematic discussion of problems, the Owner may conduct project 
meetings throughout the contract period. 

 
The Contractor's relations with his subcontractors and materials suppliers, and 
discussions relative thereto, are the Contractor's responsibility. 

 
 

Meetings:  Meetings will be scheduled at times and locations mutually agreed 
upon by Owner, and Contractor. 
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Persons designated by the Contractor to attend and participate in the project 
meetings shall have all required authority to commit the Contractor to solutions 
agreed upon in the project meetings.  The Owner will prepare scheduling and 
agenda and will oversee the meetings. 

 
The Owner shall require each entity then involved in planning, coordination or 
performance work to be properly represented at each meeting.  Review each 
entity's present sequences, access, site utilization, temporary facilities and 
services, hours of work, hazards and risks, housekeeping, and change orders. 

 
Project Kick-off Meeting 
Agenda to include, but not limited to: 

 
Organization of Contractor's subs and personnel, and those of materials 
suppliers, and Engineer.   

 
Channels and procedures for communications. 

 
Work schedule, including sequence of critical work. 

 
Contract Documents, including distribution of required copies of original 
documents and revisions. 

 
Compliance with specifications. 

 
Any interpretations, conflicts or omissions in plans and specifications 
requested by Contractor. 

 
Processing of field decisions and Change Orders. 

 
Payment procedures. 
 
Rules and regulations governing performance of the Work. 

 
Procedures for safety and first aid, security, quality control, housekeeping, 
and other related matters. 

 
Traffic control. 

 
Substitutions of materials or methods. 

 
Progress Meetings 
Agendas to include, but not limited to: 

 
Review minutes and directives of previous meeting. 
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Review progress of work since last meeting, including status of submittals 
for approval. 

 
Develop any necessary corrective measures and procedures. 

 
Review work completed for payment requests.   

 
Review Traffic Control. 

 
SC-51 CLAIMS AND DISPUTE RESOLUTION 
 Contractor shall notify the Owner in writing within five (5) calendar days of the 

date any dispute or claim occurs or is discovered, that may arise in the course of 
this Agreement. 

 
Only the Owner has the authority to resolve Agreement disputes or claims. 

 
The Owner will not automatically agree to arbitration or other means to resolve 
disputes or claims. 

 
The above paragraph supersedes Article 16 in the General Conditions. 

 
SC-52 SOUTH CAROLINA LAW CLAUSE 
 The person, partnership, association, or corporation with whom this Agreement is 

made must comply with local and State laws which require such person or entity 
to be authorized and/or licensed to do business in the Town.  Notwithstanding the 
fact that applicable statutes may exempt or exclude the successful offeror from 
requirements that it be authorized and/or licensed to do business in the Town, by 
submission of this signed Agreement, the Contractor agrees to subject itself to the 
jurisdiction and process of the Fourteenth Judicial Circuit Court of Beaufort 
County, as to all matters and disputes arising or to arise under this Agreement and 
the performance thereof including any questions as to the liability for taxes, 
licenses or fees levied by State or local government. 

 
SC-53 KICKBACKS 
 It shall be unethical for any payment, gratuity, or offer of employment to be made 

by or on behalf of a subcontractor under an Agreement with the Town to the 
prime Contractor or higher tier subcontractor, or any person associated therewith, 
as an inducement for the award of a subcontractor order. 

 
SC-54 GRATUITIES 
 It shall be unethical for any person to offer, or give, or agree to give any Town 

employee or former Town employee, or for any Town employee or former Town 
employee to solicit, demand, accept, or agree to accept from another person a 
gratuity or an offer of employment in connection with any decision, approval, 
disapproval, recommendation, or preparation of any part of a program 
requirement or purchase request, influencing the content of any specification or 
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procurement standard, rendering of advice, investigation, auditing, or in any other 
advisory capacity in any proceeding or application, request for ruling, 
determination, claim or controversy, or other particular matter pertaining to any 
program requirement, or an Agreement, or to any solicitation or proposal 
therefore. 

 
SC-55 NONRESIDENT TAXPAYERS 
 If the Contractor is a South Carolina nonresident taxpayer and the Agreement 

amount is $10,000 or more, the Contractor acknowledges and understands that in 
the event he is awarded an Agreement he shall submit a Nonresident Taxpayer 
Registration Affidavit (State form #1-312-6/94), before a contract can be signed.  
Affidavit must certify that the nonresident taxpayer is registered with the SC 
Department of Revenue or the SC Secretary of State's Office, in accordance with 
Section 12-9-310(A)(2)(3) of the SC Code of Laws (1976) as amended. 

 
SC-56 OFFICIALS NOT TO BENEFIT 
 No Town Council member or Commissioner of the Town, Town employee, or 

official shall be admitted to any share or parts of this Agreement or to any benefit 
that may arise therefrom.  All Offerors shall adhere to all provisions of the South 
Carolina Ethics Act. 
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