



# **RFP 2016-0009 - ADDENDUM 6**

## **COLIGNY REDEVELOPMENT PROJECT**

### **Town of Hilton Head Island, South Carolina**

**Date Issued: August 22, 2016**

**Note.** The following items shall take precedence over the plans and specifications for the above named project and shall become part of the contract documents.

Where any item called for in the specifications or indicated on the drawings is supplemented hereby, the original requirements shall remain in effect.

Where any original item is amended, voided or superseded hereby, the provisions of such item not specifically amended, voided or superseded shall remain in effect.

Acknowledge receipt of this Addendum in the space provided on the Project Transmittal. Failure to do so may subject the Offeror to disqualification.

The following changes are to be incorporated into the Construction Documents for RFP 2016-0009. All those receiving this addendum should modify their set of contract documents to show the below described changes.

**Item 1. Special Condition for De-watering of the Existing Pond:**  
When de-watering the existing pond, the maximum de-watering / pumping rate shall not exceed 10,000 gallons per minute. Furthermore, the pond may not be de-watered until the Nassau to Deallyon storm system is connected and functional, unless the pumped water is filtered by a means acceptable to the Town.

#### **Attachments:**

Addendum 6 – Attachment 1: Revised Proposal Transmittal

#### **Reminder:**

**Sealed proposals are due by 2:00 pm on August 25, 2016.**

**PROPOSAL TRANSMITTAL**

**TO:** Town of Hilton Head Island, South Carolina

**ATTENTION:** Jennifer B. Ray, Urban Designer

**PROJECT:** COLIGNY REDEVELOPMENT PROJECT

**DATE:** \_\_\_\_\_

**FROM:** \_\_\_\_\_ (Company Name)

\_\_\_\_\_ (Contact Person)

\_\_\_\_\_ (Address)

\_\_\_\_\_

\_\_\_\_\_ (Telephone No.)

Having carefully examined the plans, specifications and documents contained within this solicitation, dated \_\_\_\_\_, and also having carefully inspected the work site, the undersigned hereby agrees to furnish all necessary materials, equipment and labor required, as well as all other things necessary for the complete execution of all work which is issued pursuant to this contract.

The sum total of all costs reflected in Fee Proposals, Exhibit A-1 through A-5, covered by and in conformity with the aforesaid plans, specifications and contract documents is \$\_\_\_\_\_.

	Total Proposed Fee
A-1: Project A – Nassau Street	\$
A-2: Project B – Lagoon Road Extension	\$
A-3: Project C – South Forest Beach Dr.	\$
A-4: Project D – Lagoon Pope Intersection	\$
A-5: Coligny Park	\$
Total Profit and Overhead	\$
<b>GRAND TOTAL FEE</b>	<b>\$</b>

The sum total of all costs reflected in Fee Proposals, Exhibit A-1 through A-4 & A-6, covered by and in conformity with the aforesaid plans, specifications and contract documents is \$\_\_\_\_\_.

	Total Proposed Fee
A-1: Project A – Nassau Street	\$
A-2: Project B – Lagoon Road Extension	\$
A-3: Project C – South Forest Beach Dr.	\$
A-5: Coligny Park	\$
A-6: Lagoon Pope Intersection Night Work Alternate	\$
Total Profit and Overhead	\$
<b>GRAND TOTAL FEE</b>	<b>\$</b>

**Acknowledgement of Addenda**

Addendum #1 \_\_\_\_\_

Addendum #2 \_\_\_\_\_

Addendum #3 \_\_\_\_\_

Addendum #4 \_\_\_\_\_

Addendum #5 \_\_\_\_\_

Addendum #6 \_\_\_\_\_

**BY:** \_\_\_\_\_

**DATE:** \_\_\_\_\_

**TITLE:** \_\_\_\_\_

**WITNESS:** \_\_\_\_\_

**(CORPORATE SEAL)**